RECONSTRUCTION/REHABILITATION
CONSTRUCTION SERVICES CONTRACT

Between
VIRGIN ISLANDS HOUSING FINANCE AUTHORITY
&

BOBBY B CONSTRUCTION

THIS CONTRACT is made as of theC?ﬂ t'mday ox,%ﬁ@{ﬂozl, by and between the VIRGIN

ISLANDS HOUSING FINANCE AUTHORITY, an autonémous instrumentality of the Territory of the
United States Virgin Islands, having its principal place of business at 3202 Demarara Plaza, Suite 200, St.
Thomas, U.S. Virgin Islands 00802 (hereinafter the "Authority"), and BOBBY B CONSTRUCTION whose
address is 86 Anna’s Hope, Christiansted, St. Croix, U.S. Virgin Islands 00840 (hereinafter the
"Contractor").

WITNESSETH

WHEREAS, the Authority is in need of the services of a Contractor to provide the Authority’s
General Construction Contractor Services/repairs needed to certain property VI-HRR-00028 on St. Croix,
U.S. Virgin Islands as outlined in Appendix(s) B, C, and D and incorporated herein (the “Property”); and

WHEREAS, the Property was damaged by Hurricanes Irma and/or Maria and this Contract is for
~ the reconstruction/rehabilitation of the dwelling required to bring the property back to pre-hurricane status;
and

WHEREAS, the services are more particularly described in the Scope of Work, attached hereto as
Appendix(s) B, C and D, and incorporated herein; and

WHEREAS, the Contractor represents that it is willing and capable of providing such services.

NOW THEREFORE, in consideration of the mutual covenants herein contained, and intending to
be legally bound by this Contract, the parties hereto do covenant and agree as follows:

1. SERVICES/WORK TO BE PERFORMED: The Contractor will provide the services described
in Appendix(s) B, C and D, attached hereto. The Contractor agrees to furnish all labor, equipment, materials
and services necessary to perform and complete the work. The Authority and the Contractor may agree to
changes in or additions to the Scope of Work. However, no changes shall be valid unless in writing and
signed by both parties in the form of an executed Change Order.

2, TERM: The Contractor agrees that time is of the essence and will commence work no less than
Ten (10) days after the issuance of the Notice to Proceed.
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(b) All work shall be completed no later than One Hundred Eighty (180) calendar days from the Notice to
Proceed. The Authority shall extend the completion date if there are delays caused by acts of Nature,
unavoidable circumstances, or the negligence of the Authority or its agents or employees other than the
Contractor. The extension shall equal the length of the delay by any of the above factors. However, there
shall be no extensions to the completion date without the prior written consent of the Authority. The
Authority reserves the right to modify and/or terminate the Contract if the Contractor fails to perform in a
manner consistent with the terms of the Contract.

3. COMPENSATION: The Authority, in consideration of the satisfactory performance of the services
described in Appendix(s) B, C and D, agrees to pay the Contractor the sum of TWO HUNDRED FORTY-
FIVE THOUSAND SIX HUNDRED FORTY-EIGHT DOLLARS AND NINETY-FIVE CENTS
($245,648.95). The payment shall be made as follows:

a. Pre-Construction Cost: 10% of the total Contract Amount, which is: TWENTY-FOUR
THOUSAND FIVE HUNDRED SIXTY-FOUR DOLLARS AND EIGHTY-NINE CENTS
($24,564.89) to secure the necessary equipment, labor and materials to begin the project, based
upon the Scope of Work (Appendix(s) B, C and D) and should be paid upon issuance of the
Notice to Proceed. Contractors are required to submit receipts and other supporting
documentation, as required, to demonstrate costs incurred.

b. 10% is withheld from each draw for retainage, excluding pre-construction cost, and any
applicable gross receipts taxes.

c. Any Retainage due the Contractor for work performed and the final payment will be disbursed
on the Final Disbursement Date subject to a Final Inspection and acceptance of the work as
outlined in Paragraph 38.

4, LIQUIDATED DAMAGES: It is hereby agreed by the parties that in the event the Contractor has
not completed the scope of work under the terms set forth in this Contract, liquidated damages of $500.00
for each calendar day or portion thereof shall be due to the Authority. The liquidated damages shall first be
deducted from any contract monies due but not yet paid, to the extent available.

5. PERFORMANCE BOND: The undersigned further agrees to execute and deliver to VIHFA at
the time the contract documents are executed, a Performance Bond with Power of Attorney on the forms
provided, in an amount of $ N/A by a surety or insurance company currently on the U.S.
Depariment of the Treasury’s Financial Management Service list of approved bonding companies which
is published annually in the Federal Register, or by a U.S. Virgin Islands domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide 10, or by an insurance
company that is either domiciled in the U.S. Virgin Islands or owned by US. Virgin Islands residents and
is licensed to write surety bonds.!

! Pursuant to Section 8 of the VIHFA’s Procurement Policy, performance and payment bonds are required for construction
contracts exceeding $500,000.00.
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6. PAYMENT PROCESS: Invoices shall be submitted on a timely basis. Invoices shall be organized
so that services associated with each construction phase are clearly identified in separate detailed listings of
charges. Payment of invoices must be approved by the Authority or its designee after inspection. The
Authority will make payments within forty-five (45) days after invoice approval and acceptance of work
after the inspections noted in Paragraph(s) 37 and 38.

(8 INDEMNIFICATION: Should the Contractor, after receipt of payment of invoices by the
Authority not timely pay all persons who have fulfilled their obligations to perform labor and/or furnish
materials in the prosecution of the work provided for herein, including by way of example workmen,
laborers, furnishers of materials, machinery, equipment and fixtures, then Contractor agrees to indemnify
the Authority for such payment(s). Timely payments from Contractor to its subcontractors shall mean within
ten (10) business days of receiving payment from the Authority. Pursuant to Paragraph 16(b), Contractor
shall obtain an executed lien waiver upon making payments to all persons who have fulfilled their obligation
to perform labor and/or fumish materials in the prosecution of the work provided herein.

7. WORKMANSHIP/WARRANTY: The Contractor will complete all work in a substantial and
workmanlike manner according to standards and practices in the Contractor’s trade for the construction
work to be performed. The work shall conform to all applicable codes and regulations which apply to the
work to be performed whether or not covered by the specifications and drawings for the work. The
Contractor warrants that the final product of Contractor’s work shall be fit for the purposes for which it is
intended. Contractor will warrant against defects in materials and labor for a period of One (1) year from
the date of completion and upon acceptance of the work by Homeowner and the Authority.

8. DEFECTIVE WORK: The inspection of work shall not relieve the Contractor of any of its
obligations to fulfill the terms and conditions of the Contract as herein prescribed. Defective work shall be
made good, and unsuitable materials may be rejected, notwithstanding that such work and materials have
been previously overlooked by the Authority’s Project Manager and accepted or paid for. If the work or any
part thereof shall be found defective at any time before the final acceptance of the whole work, or the final
payment therefor, the Contractor shall forthwith make good such defect in a manner satisfactory to the
Authority’s Project Manager and shall replace at its own expense damaged or unsuitable materials with the
new material of satisfactory quality.

9. COMPLETION & EXTENSION OF CONTRACT WORK: The Contract shall be completed on
or before the date of completion as set forth in Appendix(s) B, C and D; and the Authority has accepted all
work. If the satisfactory execution of the Contract shall require work or materials in substantially greater
amounts or quantities than those set forth in the plans or scope of work, then the Contractor shall submit a
Request for Information and other supporting documentation which substantiate the additional work, and
any associated increase in cost and time, if applicable. All Change Orders shall be in writing and shall be
submitted to the Authority for approval. The Change Order shall be fully executed prior to undertaking the
additional work. No allowance shall be made for unauthorized delays or suspension of the work.

10.  ADDITIONAL WORK: The Authority, Homeowner and Contractor understand that Program
funds are solely for the work authorized by the Program and described in Appendix(s) B, C and D; and shall

ad
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not be used for other purposes or improvements on the Property that are not part of the Project. Additional
work agreed upon by the Homeowner and Contractor shall not be initiated until after all work identified in
the Scope of Work has been completed and passed final inspection.

11, MOLD ASSESSMENT AND REMEDIATION: Mold assessment will be performed by general
contractors procured through the mini-bid process. A visual inspection is the most important initial step in
identifying a possible mold problem and in determining remedial strategies. Visual inspections should also
include observations of hidden areas where damages may be present, such as crawl spaces, attics, and behind
wallboard to the extent feasible without destructive testing or removal of apparently undamaged building
materials. The extent of any water damage and mold growth should be visually assessed and the affected
building materials identified.

Areas where mold was, or is, identified as part of the initial site inspection (ISI), the Walk Through or during
construction will be required to be remediated by the general contractors. Ifa visual inspection by the general
contractor reveals the presence of mold, photographs should be provided to substantiate the claim and then
remediated.

(a) REMEDIATION: Currently there are no governmenta! standards pertaining to acceptable levels
of indoor airborne mold spores and structures. Mold is present everywhere in the environment. For all
projects, identified moisture sources should be eliminated prior to further remediation. Post remediation
dehumidification may be necessary to dry the remaining structural framing materials prior to any
rehabilitation. In cases where this occurs the general contractors will incorporate the cost into the bid
proposal. Materials harboring mold are expected to be cleaned or replaced by the general contractor.

12. ACCEPTANCE OF PLANS AND CONSENT TO PERFORM THE PROJECT: Contractor
hereby acknowledges that it has been presented the Scope of Work (*SOW”) for the Project. Contractor has
fully reviewed the SOW, which specifies the construction and other activities, including any environmental
mitigation as outlined in the Mitigation Measures Report, attached hereto as “Appendix C”, to be conducted
by Contractor on the Property. Contractor acknowledges and agrees that it shall not add tasks to the SOW
unless authorized by the Authority.

13. CONTRACTOR’S REPRESENTATIONS: The Contractor warrants that it is fully informed
regarding all the conditions affecting the work to be done and labor and materials to be furnished for the
completion of the Contract. Contractor further represents that it is fully equipped, competent, and capable
of performing the work and is available to perform such work.

The Contractor warrants that it is eligible to receive contract awards using federally appropriated funds and
that it is not suspended or debarred from entering into contracts with any federal agency. The Contractor
shall include this provision in each of its subcontracts hereunder, a copy of which shall be provided to the
Authority upon execution. In the event the Contractor or sub-contractor misrepresents its eligibility to
receive contract awards using federal funds, the Contractor agrees that said contractor or sub-contractor shall
not be entitled to any payment for any work performed under this Contract and that it shall require the
contractor or sub-contractor to promptly reimburse any progress payments heretofore made.

Contracta'rR% Authority, V21-05
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14, REPRESENTATIONS, WARRANTIES, AND COVENANTS BY CONTRACTOR:
The Contractor represents, warrants, and covenants as follows:

(a) Contractor is duly organized and existing and authorized, qualified and licensed to do business in the
United States Virgin Islands.

(b) Contractor will, during the construction period of the project, remain a General Contractor, engaged
in the business of construction, will remain in good standing and qualified to do business under the
laws of the Territory, including maintenance at all times of a valid V.I. business license, and will not
cease doing business, dissolve or otherwise dispose of all or substantially all of its assets and will not
voluntarily consolidate with or merge into any other entity or permit one or more other entities to
consolidate with or merge into it.

(c) Contractor has the power to execute, deliver and perform, and enter into the transactions
contemplated by this Agreement, and has duly authorized the execution, delivery, and performance
of this Agreement.

(d) The execution and delivery of this Agreement, the consummation of the transaction contemplated
hereby and the fulfillment or compliance with the terms and conditions of this Agreement do not and
will not conflict with or result in a breach of any of the terms, conditions, or provisions of any legal
restrictions or any agreement or instrument to which the Contractor is now a party or by which it is
bound or constitute a default under any of the foregoing.

(e) No information, statement, or report furnished in writing by the Contractor in connection with the
negotiation of, or performance under, this Agreement and the consummation of the transactions
contemplated hereby contains any material misstatement of fact or omits to state a material fact
necessary to make the statements contained therein, in the light of the circumstances under which
they were made, not misleading.

® That it has obtained all the applicable licenses or permits, temporary or otherwise, as required by
Title 27 of the Virgin Islands Code; and familiarized itself with the applicable provisions of Title 27
of the Virgin Islands Code pertaining to professions and occupations.

15.  CONDITION OF PREMISES: The Contractor agrees to keep the Premises orderly, and to remove
daily all debris as needed during the Project in order to maintain safe working conditions and leave the area
in a neat and clean condition. The Contractor agrees to maintain the work area free from major
obstructions/hazards to the greatest extent possible and to ensure safe access at all times.

16. CONTRACTOR, MATERIALMEN OR MECHANICS’ LIENS: Neither Homeowner nor the
Authority will suffer or permit any mechanics or materialmen’s liens to be filed or otherwise asserted against
the Property or against any funds due to Contractor and will promptly seek discharge of any such lien filed.
Contractor, subcontractors, suppliers, vendors, trades and any other persons or entities petforming work on
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the Property are strictly prohibited from placing liens on said Property. Contractor shall inform all
persons or entities of such strict prohibition. Contractor is responsible for the removal, and any
associated expense involved therewith, of any lien placed on the subject Property by the Contractor,
or any subcontractor, supplier, vendor, trade or other person or entity performing work for the
Contractor, irrespective of the fault or cause of such attachment.

Additionally, pursuant to V.1. Code Title 28, Chapter 12, Section 254 “a construction lien does not exist ...
for work, services, materials, or equipment, in connection with the improvement of a residential dwelling
under an emergency home repair program property or other home-repair or construction program
administered by the Government of the Virgin Islands or any instrumentality of the Govenment of the
Virgin Islands.

()  LIEN WAIVERS: The Contractor agrees to protect, defend and indemnify the Authority from any
claims for unpaid work, labor or materials with respect to the Contractor's performance under this Contract
and shall execute a Lien Waiver, from both the Contractor and all subcontractors, upon receipt of each
payment. Final payment shall not be due until the Contractor has delivered to the Authority a complete
release of all liens for work completed arising out of Contractor’s Performance or a receipt in full covering
all labor and materials for which a lien could be filed or a bond satisfactory to the Authority indemnifying
the Authonty and the Homeowner against any and all liens.

17. INDEPENDENT CONTRACTOR: The Contractor shall perform this Contract as an independent
Contractor and nothing herein contained shall be construed to be inconsistent with this relationship or status,
The Contractor shall be responsible for the supervision of Contractor's employees, subcontractors, and
authorized representatives. All workers must be competent and skilled in their work.

18.  LIABILITY OF OTHERS: Nothing in this Contract shall be construed to impose any liability upon
the Authority to persons, firms, associations, or corporations engaged by Contractor as servants, agents, or
independent contractors, or in any other capacity whatsoever, or make the Authority liable to any such
persons, firms, associations, or corporations for the acts, omissions, liabilities, obligations and taxes of
Contractor of whatsoever nature, including but not limited to unemployment insurance and social security
taxes for Contractor its servants, agents, or independent contractors.

19. FORCE MAJEURE: Neither Party shall be liable for any delay or failure in performance beyond
its control resulting from Acts of God or force majeure (extraordinary weather conditions or other natural
catastrophes, war, terrorist attacks, sabotage, computer viruses, riots, strikes, lockouts or other industrial
disturbances, acts of governmental agencies or authorities, discovery of hazardous materials or differing and
unforeseeable site conditions, or other events beyond the reasonable control of the claiming Party). The
Parties shall use reasonable efforts to eliminate or minimize the effect of such events on their respective
duties under the Contract. Contractor shall be entitled to an equitable adjustment in Work Order schedules
and unit prices in the foregoing circumstances.

Contrac.ror:E% Authorityel=—"_ y21-05
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20. INDEMNITY AND LIMITATION OF LIABILITY: Contractor shall be fully liable for the
actions of its agents, employees, partners or sub-contractors and shall fully indemnify and hold harmless the
Authority, its Board of Directors, agents and employees, from suits, actions, damages and costs of every
name and description relating to personal injury and damage to real or personal tangible property (other than
the Work itself) but only to the extent caused by the negligent acts or omissions of the Contractor, its agents,
employees, partners or sub-contractors, without limitation; provided, however, that the Contractor shall not
indemnify for that portion of any claim, loss or damage arising hereunder due to the negligent act or failure
to act of the Authority.

Contractor shall agree to defend, indemnify and hold the Authority harmless from and against any and all
loss, damage, liability, claims, demands, detriments, cost, charges, and expense (including attorneys' fees)
and causes of action of whatsoever character which the Authority may incur, sustain, or be subjected to,
arising out of or in any way connected to the services to be performed by Contractor under this Contract and
arising from any cause, except the sole negligence of the Authority. Contractor shall provide the Authority
a copy of Contractor's insurance binder evidencing coverage for liability and personal injury,

Contractor will indemnify, defend and hold the Authority, its Board of Directors, agents and employees,
harmless, without limitation, from and against any and all damages, expenses (including reasonable
attorneys' fees), claims, judgments, liabilities and costs for infringement of a United States Patent with
respect to the Products furnished, or of any copyright, trademark, trade secret or intellectual property right,
provided that the Authority shall give the Contractor: (i) prompt written notice of any action, claim or threat
of infringement suit, or other suit, (if) the opportunity to take over, settle or defend such action, claim or suit
at Contractor's sole expense, and (iii) assistance in the defense of any such action at the expense of
Contractor. Where a dispute or claim arises relative to a real or anticipated infringement, the Authority or
its Board of Directors, agents and employees may require Contractor, at its sole expense, to submit such
information and documentation, including formal patent attorney opinions, as the Authority shall require.

Unless otherwise specifically enumerated herein or in the Work Order mutually agreed between the parties,
neither party shall be liable to the other for special, indirect or consequential damages, including lost data
or records (unless the Contractor is required to back-up the data or records as part of the work plan), even
if the Party has been advised of the possibility of such damages. Neither Party shall be liable for lost profits,
lost revenue or lost institutional operating savings.

The Authority may, in addition to other remedies available at law or equity and upon notice to the
Contractor, retain such monies from amounts due Contractor, or may proceed against the payment bond,
if any, as may be necessary to satisfy any claim for damages, penalties, or costs asserted by or against
them,

2l. WORKMAN’S COMPENSATION. The Contractor shall provide Workman's Compensation
Insurance coverage for all employees involved in the performance of this Contract.
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22.  INSURANCE AND BONDING: The Contractor shall maintain liability insurance in the amount
of $300,000 for protection against claims for damages because of bodily injury or death, claims for damages,
to property which may arise out of or result from the Contractor’s operation under the contract whether such
operations be by the Contractor or by any Subcontractor or anyone directly or indirectly employed by any
of them.

(8  VERIFICATION OF COVERAGE: Contractor shall furnish the Authority with certificates of
insurance reflecting proof of required coverage. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf and the certificates are to be received
and approved by the Authority before work commences.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as above provided, this
contract, at the election of the Authority may be suspended, discontinued or terminated. Failure of the
Contractor to purchase and/or maintain any required insurance shall not relieve the Contractor from any
liability or indemnification under the contract.

Contractor shall include all subcontractors as insureds under its policies or shall be responsible for verifying
and maintaining the certificates provided by each Subcontractor. Subcontractors shall be subject to all of
the requirements the Authority herein. The Authority reserves the right to request copies of subcontractor’s
certificates at any time.

23.  SUB-CONTRACTOR: Contractor may enter into one layer of subcontracts with third parties ("Sub-
Contractors”) for the performance of any part of specialized Contractor's duties and obligations (i.e.
electrical, plumbing, etc.). In no event shall the existence of a subcontract operate to release or reduce the
liability of Contractor to the Authority for any breach in the performance of Contractor's duties. Sub-
Contractor’s Contracts must meet all contracting, indemnity, insurance and regulatory compliance
requirements. The Parties hereby agree that any non-compete Contract or similar Contract with any Sub-
Contractor(s) seeking to restrain the ability of the Sub-Contractor to perform any services for the Authority
shall be deemed unenforceable, null and void, to the extent of such non-compete provision, but without
invalidating the remaining provisions of the contract with the Sub-Contractor,

24, ASSIGNMENT OF THE PROJECT: The Contractor shall not subcontract or assign this project
without the prior written consent of the Authority.

25. WAIVERS AND AMENDMENTS: No waiver, modification or amendment of any term, condition
or provision of this Contract shall be valid or of any force or effect unless made in writing, signed by the
parties hereto or their duly authorized representatives, and specifying with particularity, the nature and extent
of such waiver, modification or amendment, Any such waiver, modification or amendment in any instance
or instances shall in no event be construed to be a general waiver, modification or amendment of any of the
terms, condition or provisions of this Contract, but the same shall be strictly limited and restricted to the
extent and occasion specified in such signed writing or writings.
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26. RIGHT TO WITHHOLD: If work under this Contract is not performed in accordance with the
terms hereof, the Authority will have the right to withhold, out of any payment due to Contractor, such sums
as the Authority may deem ample to protect it against loss or to assure payment of claims arising therefrom,
and at its option, the Authority may apply such sums in such manner as the Authority may deem proper to
secure itself or to satisfy such claims. The Authority will immediately notify the Contractor in writing in the
event that it elects to exercise its right to withhold.

27.  TERMINATION: Either party will have the right to terminate this Contract with or without cause
on thirty (30) days written notice to the other party specifying the date of termination.

(@ TERMINATION FOR CAUSE: Except as hereafier provided, the Authority shall have the
immediate and automatic right to terminate this Agreement upon the occurrence by Contractor of a material
breach of any term, condition, representation, warranty or covenant of this Agreement, or the Proposal. A
material breach shall include, but not be limited to, the following, if applicable: (1) submission to the
Authority of reports which are incorrect or incomplete in any material respect; (2) debarment, or the threat
thereof, by any federal or local government agency or department; (3) failure to pay creditors and
subcontractors which may cause the placement of liens on the Authority's property; (4) failure to maintain
any bonds and insurance if required under this Agreement; (5) offering of bribes, threatening or abuse of
program participants or failure to comply with applicable federal or local requirements; (6) abandonment of
the Project by Contractor for a period of seven (7) days; (7) failure to diligently obtain skill specific permits
and approvals for the Project; (8) if the Contractor is adjudged bankrupt, or if it makes a general assignment
for the benefit of creditors, or if a trustee or receiver is appointed on account of its insolvency; (9) if the
Contractor persistently or repeatedly refuses or fails, except in cases for which an extension of time is
provided, to supply enough properly skilled workmen or proper materials; (10) failure to correct work which
is not in accordance with the final construction drawings and specifications; or (I I) persistent disregard of
the laws, rules, regulations or orders of any public authority having jurisdiction; (12) failure to utilize
industry standards in a method or installation; (13) failure to comply with the approved Scope of Work by
adding items without approval or by failing to provide materials and/or workmanship in accordance with
the Plan; and (14) failure to adhere to standards and practices of phases within the Project.

(b) PARTIAL TERMINATION: The performance of work under this Contract may be terminated by
the Authority in part, whenever the Authority shall deem such termination advisable. This partial termination
shall be affected by delivering to the Contractor a Notice of Partial Termination specifying the extent to
which the term and/or duties of this Contract are terminated and the date upon which such termination
becomes effective. The Contractor shall be entitled to receive payment for services provided to the date of
termination, including payment for the period of the thirty (30) days’ notice.

28.  NON-DISCRIMINATION: No person shall be excluded from participating in, be denied the
proceeds of, or be subject to discrimination in the performance of this Contract on account of race, creed,
color, religion, sexual orientation, or national origin.

e
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29. FALSE CLAIMS:

(@)  The Contractor warrants that it shall not, with respect to this Contract, make or present any claim
upon or against the Authority. The Contractor acknowledges that making such a false, fictitious, or
fraudulent claim is an offense under Virgin Islands law.

(b)  The Contractor acknowledges that this Contract is funded, in whole or in part, by federal funds. The
Contractor warrants that it shall not, with respect to this Contract, make or present any claim knowing such
claim to be false, fictitious or fraudulent. The Contractor acknowledges that making such false, fictitious,
or fraudulent claim is a federal offense.

30. SECTION 3: This Contract is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968 as amended, 12 U.S.C., 17010. Section 3 requires that to the greatest extent
possible feasible opportunities for training and employment be given to lower income residents of the project
area and contracts for work in connection with the project be awarded to business concerns which are located
in or owned in substantial part by persons residing in the area of the project,

31.  EXECUTIVE ORDER 11246 NON-DISCRIMINATION: This Contract is subject to the
requirements of Executive Order 11246; hence the Contractor shall not discriminate against any employee
or applicant because of race, color, religion, sex, or national origin. Such actions will include but shall not
be limited to the following: employment, upgrading, demotion, or transfer; recruitment advertising; layoff,
or termination; rates of pay or other forms of compensation. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices setting forth the provisions of this
non-discrimination clause,

32. AFFIRMATIVE ACTION PLAN: In order to comply with Section 3 and Executive Order 11246,
the U.S. Department of Housing and Urban Development requires that all contractors develop and implement
an Affirmative Action Plan. This plan is a series of forms and statements, which shows specific steps taken
by the Contractor to promote Equal Opportunity and the utilization of area residents and businesses in the
implementation of this Contract. This plan must be submitted to the Authority at the following address:
Virgin Islands Housing Finance Authority, 3202 Demarara Plaza, Suite 200, St. Thomas 00802.

33. FEDERAL LABOR STANDARDS PROVISIONS: All laborers and mechanics employed upon
the work covered by this Contract shall be paid at rates not less than those prevailing on similar construction
in the locality as determined by the Secretary of Labor in accordance with the Davis Bacon Act, as amended
(40 U. S. 276a-276a-5) and shall receive overtime compensation in accordance with and subject to the
provisions of the Contract Work Hours and Safety Standards Act 940 U. S. C. 327332). The Contractors
and all its sub-contractors shall comply with regulations issued pursuant to the labor standards provisions.

For the duration of this Contract, the Contractor and sub-contractors shall submit copies of weekly payroll
forms and cancelled checks to the Authority.

34. SECTION 106 COMPLIANCE: The Contractor shall ensure that areas of archaeological
sensitivity will not be disturbed during construction. No heavy equipment shall be used in any area which

» S
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has been determined to be an area of archacological sensitivity. The Contractor agrees that, if there is any
question relative to the archaeological value or historic designation of the site in general or any specific
features on the site, it shall seek guidance from the Division of Historic Preservation of the Department of
Planning and Natural Resources before undertaking any work.

35. CONFLICT OF INTEREST: Contractor covenants that it has no interest and will not acquire any
interest, direct or indirect, which would conflict in any manner or degree with the performance of services
required to perform under this Contract,

36. WARRANTY OF NON-SOLICITATION: The Contractor expressly warrants that it has not
employed any person to solicit or obtain this Contract on its behalf, or cause or procure the same to be
obtained upon compensation in any way, contingent, in whole or in part, upon such procurement, and that
it has not paid, or promised or agreed to pay to any person, in consideration of such procurement, or in
compensation for services in connection therewith, any brokerage, commission, or percentage upon the
amount receivable by Contractor hereunder; and that it has not, in estimating the Contract price demand
included any sum by reason of such brokerage, commission or percentage, and that all monies payable to it
hereunder are free from obligation to any other person for services rendered, supposed to have been
rendered, in the procurement of this Contract. Breach of this warranty shall give the Authority the right to
terminate this Contract, or in its discretion, to deduct from the Contract price or consideration the amount
of such commission, percentage, brokerage or contingent fees.

37. PRELIMINARY INSPECTION(S): All work will be subject to periodic inspections by the
Authority or the Authority’s designee. Prior to request for final inspection, the Contractor shall notify the
Authority’s Project Manager of the anticipated date of completion so that any major defects or deficiencies
may be pointed out to the Contractor for correction prior to the final inspection.

38.  FINAL INSPECTION: The Scope of Work shall be considered complete upon acceptance by the
Authority after a final inspection conducted by the Homeowner and the Authority.

39. RECORDS: The Contractor shall maintain documented, precise records of time and/or money
expended under this Contract.

40. AMENDMENTS

(a)  No amendment(s), modifications, or changes shall be made to this Contract unless Contractor
delivers such proposed amendment(s) to the Authority for approval prior to the execution of the Amendment
to the Contract.

(b)  Amendments must make specific reference to this Contract, must be in writing, and signed by a duly
authorized representative of the parties of this Contract. Such amendments shall not invalidate this Contract,
nor relieve or release Contractor from its obligations under the Agreement or the Contractor from its
obligations under this Contract.
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(c)  Contractor, upon recommendation of the Authority, may amend this Contract to conform with
federal, state, or local governmental guidelines, policies, and available funding amounts, or for other reasons.
If such amendments result in a change in the funding, the Scope of Work to be underiaken as part of this
Contract, Schedule of Values, or the project schedules, such modifications will be incorporated only by
written amendment approved by the Authority and signed by both the Authority and Contractor.

41.  NOTICE: Any notices required or permits to be given under this Contract shail be deemed
sufficiently given or served if sent by certified mail, return receipt requested to the parties at the following
addresses:

Authority: Virgin Islands Housing Finance Authority
3202 Demarara Plaza, Suite 200,
St. Thomas U.S. Virgin Islands 00802
Attention: Daryl Griffith, Executive Director

Contractor: Bobby B Contruction
P.0O. Box 855
Christiansted, St. Croix 00821
Attention: Robert Burke

Either party may, by like notice, at any time and from time to time, designate different addresses to which
notices shall be sent. Notices given in accordance with these provisions shall be deemed received when
mailed.

42. TAXES: Contractor is responsible for payment of all applicable federal and local Termritorial taxes,
including any taxes of any out-of-state employees who are currently assigned to this project and are working
within the Territory,

(a) GROSS RECEIPT TAXES: Title 33 V.1.C. Ch.3, §44, as amended?, requires the Authority, when
making a payment under this Contract, to deduct and withhold from such payments, gross receipts
taxes as required by law at 33 VIC Section 43(a) for each payment for Work performed in the Virgin
Islands. It is agreed between the Parties that for the purposes of complying with Title 33, Ch. 3,
Section 44 of the Virgin Islands Code, the Authority shall withhold and forward to the Virgin Islands
Bureau of Internal Revenue (“VIBIR”) such amount as required by the law at 33 VIC Section 43(a)
or any amendments thereto.

2 (a) The Government of the Virgin lslands, including its instrumentalities, apencies and public corporations, when making a payment as defined
under subsection (b) of this section, to any person, partnership, firm, corporation, or other business association that is subject to the payment of
gross receipis tax under the provisions of this title, shall deduct and withhold from such payment gross receipts tax equal to four percent of such
paymenl. Such tax shall be paid to the Virgin Islands Bureau of Internal Revenue within ten days of the last day of the calendar month during
which such tax was withheld on forms to be provided by the Virgin Islands Bureau of Internal Revenue.

(b) For purposes of withholding under this section, “payment” is defined as the following:

(1) any single payment of at least $30,000; and

(2) any payment pursuant to a contract providing for a total expenditure of $225,000 or more.
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(b)  The Contractor agrees that the calculation and payment of gross receipts taxes shall be its sole
responsibility. the Authority shall not be responsible in any way for any miscalculation, or additional
assessments by the VIBIR resulting from Work performed under this Contract. In the unlikely event
any overpayment or underpayment is made to the VIBIR, the Contractor shall tresolve such matter
with VIBIR and inform the Authority of the resolution thereof.

43. GOVERNING LAW AND VENUE: This Contract shall be governed by and construed in
accordance with the laws of the Territory of the United States Virgin Islands and venue shall be in the United
States Virgin Islands. Venue for any action between the Authority and Contractor which relates to this
Contract shall be in the United States Virgin Islands.

44. SEVERABILITY: If any provision(s) of this Contract shall be held to be invalid, illegal,
unenforceable or in conflict with the law of the United States Virgin Islands, it shall be regarded as stricken
and the validity, legality and enforceability of the remaining provisions shall not in any way be affected or
impaired.

45. ENTIRE CONTRACT: This Contract constitutes the entire Contract between the parties hereto,
and all prior understandings or communications, written or oral, with respect to the work to be done under
this contract, are merged herein.

46.  COUNTERPARTS: This Contract may be signed in counterparts, each of which will be deemed an
original,

47. FEDERAL CROSS CUTTING MEASURES: All contracts to be funded under the CDBG-DR
program requires the inclusion of federal cross-cutting requirements as part of the conditions of the contract.
These federal cross-cutting requirements are attached hereto as Appendix “A”.

IN WITNESS WHEREOF, the parties intending to be legally bound hereby, caused these presents
to be executed as of the day and date first above written.

WITNESSES: BOBBY B CONSTRUCTION
. D=
Signkfure e Robert Burke, Owner
N4 lg Monloug— Ui lliams DATE: _ 9 [4~202.}
Print Nafne
WITNESSES:

seh
Wb e ~Jocedh

Print Name

V21-05
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ACKNOWLEDGMENT
TERRITORY OF THE U.S. VIRGIN ISLANDS )
) ss:
DISTRICT OF 3T . (apw )

On this _}_Llikday of éﬁfﬂm b, 2021, before me, the undersigned officer, personally
appeared b ,» who acknowledged hlmself to be the person whose name is subscribed
to the within trust agreement, being authorized to so do, executed the foregoing instrument for the purposes
therein contained by signing the name of BOBBY B CONSTRUCTION as Contractor,

IN WITNESS WHEREQF, I hereunto set my hand and official seal.

- Lobe Ganes 1 )
: Notary Public
Commission Expires:  .onn ANNE WEBSTER
NP-407-21

—— Commission Expires: April 27, 2025
Reviewed for Legal Sufficiency:

Dencae /éé//mm,

Denise Rhymer‘,/Esq.

Dated: 19th day of September 021

WITNESSES:

ggnzature 5 aryl Griffth, Ffecuti ecfor
EQZ }/3 ?drc b DATE A)
Print Name : j

VIRGIN ISLANDS HOUSING FINANCE

TN

Print Name
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ACKNOWLEDGMENT

TERRITORY OF THE VIRGIN ISLANDS )

DIVISION OF ST. CROIX ; 3

On this C%_Lgay of | gﬂ ' fﬂé{ I, 2021, before me, the undersigned officer, personally appeared

DARYL GRIFFITH, who ackrowledged himself to be the Executive Director of the Virgin Islands Housing
Finance Authority, being authorized to so do, executed the foregoing instrument for the purposes therein
contained by signing the name of the Authority as Executive Director,

IN WITNESS WHEREOF, 1 hereunto set my hand
(SEAL) : 7

“Commission Expires:

Claudia Y. Parson
Government Notary p
St. Croixé gg .\llérgzlg Islands
Expires At the Pleasure of
commitslfieoﬂeuganant Governor

Comracror@ Authan%,/ml-w
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Attachments:

Appendix A: HUD Federal Cross Cutting Methods
Appendix B:  Property Address and Scope of Work
Appendix C:  Mitigation Measures Report

Appendix D:  Finish Selection Form

Conlractar_-’l?g
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APPENDIX A: HUD FEDERAL CROSS CUTTING METHODS

The following terms and conditions apply to any contract for which any portion of the funding is derived from a grant
made by the United States Department of Housing and Urban Development (“HUD"). In addition,
Contractor/Subcontractor shall comply with the Federal Labor Standards Provisions set forth in Form HUD-4010,
available at http://www.hud.gov/offices/adm/hudclips/forms/files/4010.pdf.

I, PROVISTIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this contract shall be deemed to be inserted
herein and the contract shall be read and enforced as though it were included herein, and if through mistake or otherwise
any such provision is not inserted, or is not correctly inserted, then upon the application of either party the contract
shall forthwith be physically amended to make such insertion or correction.

2 STATUTORY AND REGULATORY COMPLIANCE

Contractor/Subcontractor shall comply with all laws and regulations applicable to the Community Development Block
Grant-Disaster Recovery funds appropriated by the Disaster Relief Appropriations Act, 2017 (Pub. L. 115-56) and the
Bipartisan Budget Act of 2018 (“BBA”), (Pub. L. 115-123), including but not limited to the applicable Office of
Management and Budget Circulars, which may impact the administration of funds and/or set forth certain cost
principles, including the allowability of certain expenses.

3. BREACH OF CONTRACT TERMS

The Authority reserves its right to all administrative, contractual, or legal remedies, including but not limited to
suspension or termination of this contract, in instances where the Contractor or any of its subcontractors violate or
breach any contract term. If the Contractor or any of its subcontractors violate or breach any contract term, they shall
be subject to such sanctions and penalties as may be appropriate. The duties and obligations imposed by the contract
documents and the rights and remedies available thereunder shall be in addition to and not a limitation of any duties,
obligations, rights and remedies otherwise imposed or available by law.

4. REPORTING REQUIREMENTS

The Contractor/Subcontractor shall complete and submit all reports, in such form and according to such schedule, as
may be required by the Authority. The Contractor/Subcontractor shall cooperate with all the Authority efforts to
comply with HUD requirements and regulations pertaining to reporting, including but not limited to 24 C.F.R, §§
85.40-41 (or 84.50-52, if applicable) and 570.507.

5. ACCESS TO RECORDS

The State, the U.S. Department of Housing and Urban Development, the Comptroller General of the United States, or
any of their duly authorized representatives, shall have at any time and from time to time during normal business hours,
access to any work product, books, documents, papers, and records of the Subcontractor which are related to this
contract, for the purpose of inspection, audits, examinations, and making excerpts, copies and transcriptions,

6. MAINTENANCE/RETENTION OF RECORDS
cii’ommcloi":(‘-zB Authorilf: V21-05
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All records connected with this contract will be maintained in a central location and will be maintained for a period of
at least 3 years following the date of final payment and close-out of all pending matters related to this contract.

7. SMALL AND MINORITY FIRMS, WOMEN'S BUSINESS ENTERPRISES, AND LABOR SURPLUS
AREA FIRMS

The Contractor/Subcontractor will take necessary affirmative steps to assure that minority firms, women’s business
enterprises, and labor surplus area firms are used in subcontracting when possible. Steps include:

i. Placing qualified small and minority businesses and women’s business enterprises on solicitation lists;

ii, Assuring that small and minority businesses, and women’s business enterprises are solicited whenever they
are potential sources;

iii, Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum
participation by small and minority business, and women’s business enterprises;

iv. Establishing delivery schedules, where the requirement permits, which encourage participation by small and
minority business, and women’s business enterprises; and

v. Using the services and assistance of the Small Business Administration, and the Minority Business
Development Agency of the Department of Commerce.

8. RIGHTS TQ INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

Contracts or agreements for the performance of experimental, developmental, or research work shall provide for the
rights of the Federal Government and the recipient in any resulting invention in accordance with 37 CFR part 401,
“Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements,” and any implementing regulations issued by HUD.

9, ENERGY EFFICIENCY

The Contractor/Subcontractor shall comply with mandatory standards and policies relating to energy efficiency issued
in compliance with the Energy Policy and Conservation Act (Public Law 94-1 63).

10.  TITLE VI OF THE CIVIL RIGHTS ACT OF 1964

The Contractor/Subcontractor shall comply with the provisions of Title VI of the Civil Rights Act of 1964. No person
shall, on the grounds of race, color, or national origin, be excluded from participation in, be denied the benefits of, or
be subjected to discrimination under any program or activity receiving federal financial assistance.

Contrac!ar:E B Authority V21-05
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11.  SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

The Contractor/Subcontractor shall comply with the provisions of Section 109 of the Housing and Community
Development Act of 1974. No person in the United States shall on the grounds of race, color, national origin, or sex
be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any program or
activity funded in whole or in part with funds made available under this title. Section 109 further provides that
discrimination on the basis of age under the Age Discrimination Act of 1975 or with respect to an otherwise qualified
handicapped individual as provided in Section 504 of the Rehabilitation Act of 1973, as amended, is prohibited.

12.  SECTION 504 OF THE REHABILITATION ACT OF 1973

The Contractor/Subcontractor shall comply with section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 94), as
amended, and any applicable regulations.

The Contractor/Subcontractor agrees that no qualified individual with handicaps shall, solely on the basis of handicap,
be excluded from participation in, be denied the benefits of, or otherwise be subjected to discrimination under any
program or activity that receives Federal financial assistance from HUD.

13, AGE DISCRIMINATION ACT OF 1975

The Contractor/Subcontractor shall comply with the Age Discrimination Act of 1975 (42 U.S.C. § 6101 et seq.), as
amended, and any applicable regulations. No person in the United States shall, on the basis of age, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under, any program or activity receiving
Federal financial assistance.

14, DEBARMENT, SUSPENSION, AND INELIGIBILITY

The Contractor/Subcontractor represents and warrants that it and its subcontractors are not debarred or suspended or
otherwise excluded from or ineligible for participation in Federal assistance programs subject to 2 C.F.R. part 2424,

15. CONFLICTS OF INTEREST

The Contractor/Subcontractor shall notify the Authority as soon as possible if this contract or any aspect related to the
anticipated work under this contract raises an actual or potential conflict of interest (as defined at 2 C.F.R. Part 215
and 24 C.F.R. § 85.36 (or 84.42, if applicable)). The Contractor/Subcontractor shall explain the actual or potential
conflict in writing in sufficient detail so that the State is able to assess such actual or potential conflict. The
Contractor/Subcontractor shall provide the Authority any additional information necessary for the Authority to fully
assess and address such actual or potential conflict of interest. The Contractor/Subcontractor shall accept any
reasonable conflict mitigation strategy employed by the Authority, including but not limited to the use of an
independent subcontractor(s) to perform the portion of work that gives rise to the actual or potential conflict,
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16. SUBCONTRACTING
When subcontracting, the Contractor/Subcontractor shall solicit for and contract with such Contractor/subcontractors
in & manner providing for fair competition. Some of the situations considered to be restrictive of competition include
but are not limited to:

(i)  Placing unreasonable requirements on firms in order for them to qualify to do business,

(i) Requiring unnecessary experience and excessive bonding,

(i) Noncompetitive pricing practices between firms or between affiliated companies,

{(iv) Noncompetitive awards to consultants that are on retainer contracts,

(v) Organizational conflicts of interest,

(vi) Specifying only a brand name product instead of allowing an equal product to be offered and describing the
performance of other relevant requirements of the procurement, and

(vii) Any arbitrary action in the procurement process.
The Contractor/Subcontractor represents to the Authority that all work shall be performed by personnel experienced

in the appropriate and applicable profession and areas of expertise, taking into account the nature of the work to be
performed under this contract.

The Contractor will include these HUD General Provisions in every subcontract issued by it so that such provisions
will be binding upon each of its subcontractors as well as the requirement to flow down such terms to all lower-tiered

subcontractors.

17.  ASSIGNABILITY

The Contractor/Subcontractor shall not assign any interest in this contract and shall not transfer any interest in the
same (whether by assignment or novation) without prior written approval of the Authority.

18. INDEMNIFICATION
The Contractor/Subcontractor shall indemnify, defend, and hold harmless the Authority and its agents and employees
from and against any and all claims, actions, suits, charges, and judgments arising from or related to the negligence or

willful misconduct of the Contractor/Subcontractor in the performance of the services called for in this contract.

19.  COPELAND “ANTI-KICKBACK" ACT (Applicable to all construction or repair contracts)

Salaries of personnel performing work under this contract shall be paid unconditionally and not less ofien than once a
month without payroll deduction or rebate on any account except only such payroll deductions as are mandatory by
law or permitted by the applicable regulations issued by the Secretary of Labor pursuant to the Copeland “Anti-
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Kickback Act” of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; Title 18 U.S.C. § 874; and Title 40 U.S.C. §
276c). The Contractor shall comply with all applicable “Anti-Kickback” regulations and shall insert appropriate
provisions in all subcontracts covering work under this contract to ensure compliance by subcontractors with such
regulations and shall be responsible for the submission of affidavits required of subcontractors thereunder except as
the Secretary of Labor may specifically provide for variations of or exemptions from the requirements thereof.

20. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

(Applicable to construction contracts exceeding $2,000 and contracts exceeding $2,500 that involve the employment
of mechanics or laborers)

The Contractor/Subcontractor shall comply with Sections 103 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. §§ 327-330) as supplemented by Department of Labor regulations (29 C.F.R. part 5).

All laborers and mechanics employed by contractors or subcontractors shall receive overtime compensation in
accordance with and subject to the provisions of the Contract Work Hours and Safety Standards Act, and the
contractors and subcontractors shall comply with all regulations issued pursuant to that act and with other applicable
Federal laws and regulations pertaining to labor standards.

21. DAVIS-BACON ACT
(Applicable to construction contracts exceeding $2,000 when required by Federal program legislation)

The Contractor/Subcontractor shall comply with the Davis Bacon Act (40 U.S.C. §§ 276a to 276a-7) as supplemented
by Department of Labor regulations (29 C.F.R. part 5).

All laborers and mechanics employed by contractors or subcontractors, including employees of other govemnments, on
construction work assisted under this contract, and subject to the provisions of the federal acts and regulations listed
in this paragraph, shall be paid wages at rates not less than those prevailing on similar construction in the locality as
determined by the Secretary of Labor in accordance with the Davis-Bacon Act.

22, TERMINATION FOR CAUSE

If, through any cause, the Contractor/Subcontractor shall fail to fulfill in a timely and proper manner his obligations
under this contract, or if the Contractor/Subcontracior shall violate any of the covenants, agreements, or stipulations
of this contract, the Authority shall thereupon have the right to terminate this contract by giving written notice to the
Contractor/Subcontractor of such termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. In such event, all finished or unfinished documents, data, studies, surveys, drawings,
maps, models, photographs, and reports prepared by the Contractor/Subcontractor under this contract shall, at the
option of the Authority, become the Authority’s property and the Contractor/Subcontractor shall be entitled to receive
just and equitable compensation for any work satisfactorily completed hereunder. Notwithstanding the above, the
Contractor/Subcontractor shall not be relieved of liability to the Authority for damages sustained by The Authority by
virtue of any breach of the contract by the Contractor/Subcontractor, and the Authority may withhold any payments to
the Contractor/Subcontractor for the purpose of set-off until such time as the exact amount of damages due to the
Authority from the Subcontractor is determined.
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23. TERMINATION FOR CONVENIENCE

The Authority may terminate this contract at any time by giving at least 30 days’ notice in writing to the
Contractor/Subcontractor. If the contract is terminated by the Authority as provided herein, the
Contractor/Subcontractor will be paid for the time provided and expenses incurred up to the termination date.

22, SECTION 503 OF THE REHABILITATION ACT OF 1973

The Contractor/Subcontractor shall comply with section 503 of the Rehabilitation Act of 1973 (29 U.S.C. § 793), as
amended, and any applicable regulations.

Equal Opportunity for Workers with Disabilities

a, The Contractor/Subcontractor will not discriminate against any employee or applicant for employment
because of physical or mental disability in regard to any position for which the employee or applicant for
employment is qualified. The Contractor/Subcontractor agrees to take affirmative action to employ, advance
in employment and otherwise treat qualified individuals with disabilities without discrimination based on
their physical or mental disability in all employment practices, including the following:

i Recruitment, advertising, and job application procedures;
if. Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return
from layoff and rehiring;
1, Rates of pay or any other form of compensation and changes in compensation;
iv. Job assignments, job classifications, organizational structures, position descriptions, lines of

progression, and seniority lists;

V. Leaves of absence, sick leave, or any other leave;
Vi Fringe benefits available by virtue of employment, whether or not administered by the Subcontractor;
vii. Selection and financial support for training, including apprenticeship, professional meetings,

conferences, and other related activities, and selection for leaves of absence to pursue training;

viii. Activities sponsored by the contractor including social or recreational programs; and
ix. Any other term, condition, or privilege of employment.
b. The Contractor/Subcontractor agrees to comply with the rules, regulations, and relevant orders of the

Secretary of Labor issued pursuant to the act.

c. In the event of the Contractor/Subcontractor’s noncompliance with the requirements of this clause, actions
for noncompliance may be taken in accordance with the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the act.
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d. The Contractor/Subcontractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices in a form to be prescribed by the Deputy Assistant Secretary for Federal Contract
Compliance Programs, provided by or through the contracting officer. Such notices shall state the rights of
applicants and employees as well as the Contractor’s/Subcontractor’s obligation under the law to take
affirmative action to employ and advance in employment qualified employees and applicants with
disabilities. The Contractor/Subcontractor must ensure that applicants and employees with disabilities are
informed of the contents of the notice (e.g., the Contractor/Subcontractor may have the notice read to a
visually disabled individual or may lower the posted notice so that it might be read by a person in a
wheelchair).

e. The Contractor/Subcontractor will notify each labor organization or representative of workers with which
it has a collective bargaining agreement or other contract understanding, that the Contractor/Subcontractor
is bound by the terms of section 503 of the Rehabilitation Act of 1973, as amended, and is committed to
take affirmative action to employ and advance in employment individuals with physical or mental
disabilities.

f. The Contractor/Subcontracter will include the provisions of this clause in every subcontract or purchase
order in excess of $10,000, unless exempted by the rules, regulations, or orders of the Secretary issued
pursuant to section 503 of the act, as amended, so that such provisions will be binding upon each
subcontractor or vendor, The Contractor/Subcontractor will take such action with respect to any subcontract
or purchase order as the Deputy Assistant Secretary for Federal Contract Compliance Programs may direct
to enforce such provisions, including action for noncompliance.

24, EXECUTIVE ORDER 11246

The Contractor/Subcontractor shall comply with Executive Order 11246 of September 24, 1965, entitled “Equal
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as supplemented in
Department of Labor regulations (41 CFR chapter 60).

During the performance of this contract, the Contractor/Subcontractor agrees as follows:

A.  The Contractor/Subcontractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The Contractor/Subcontractor shall take affirmative
action to ensure that applicants for employment are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship.

B, The Contractor/Subcontractor shall post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Contracting Officer setting forth the provisions of this non-
discrimination clause. The Contractor/Subcontractor shall state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, or national origin.

C. The Contractor/Subcontractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor/Subcontractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex or national origin.
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D.

26.

The Contractor/Subcontractor will send to each labor union or representative of workers with which he has
a collective bargaining agreement or other contract or understanding, a notice, to be provided by the agency
contracting officer, advising the labor union or workers representative of the contractor’s commitments
under Section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

The Contractor/Subcontractor will comply with all provisions of Executive Order 11246 of September 24,
1965, and of the rules, regulations and relevant orders of the Secretary of Labor.

The Contractor/Subcontractor will furnish all information and reports required by Executive Order 11246
of September 24, 1965, and by the rules, regulations and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to books, records and accounts by the contracting agency and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules, regulations and orders.

In the event of the Contractor’s/Subcontractor’s non-compliance with the non-discrimination clause of this
contract or with any of such rules, regulations or orders, this contract may be cancelled, terminated or
suspended in whole or in part and the Contractor/Subcontractor may be declared ineligible for further
government contracts in accordance with procedures authorized in Executive Order 11246 and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of September
24, 1965, or by rule, regulation or order of the Secretary of Labor, or as otherwise provided by law.

Contractor/Subcontractor shall incorporate the provisions of A through G above in every subcontract or
purchase order unless exempted by rules, regulations or orders of the Secretary of Labor so that such
provisions shall be binding on such contractor/subcontractor. The Contractor/Subcontractor will take such
action with respect to any subcontract or purchase order as the contracting agency may direct as a means of
enforcing such provisions including sanctions for non-compliance, provided, however, that in the event the
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result
of such direction by the contracting agency, the Contractor/Subcontractor may request the United States to
enter into such litigation to protect the interests of the United States.

CERTIFICATION OF NONSEGREGATED FACILITIES

The Contractor/Subcontractor certifies that it does not maintain or provide for its establishments, and that it does
not permit employees to perform their services at any location, under its control, where segregated facilities are
maintained. It certifies further that it will not maintain or provide for employees any segregated facilities at any of
its establishments, and it will not permit employees to perform their services at any location under its control where
segregated facilities are maintained. The Contractor/Subcontractor agrees that a breach of this certification is a
violation of the equal opportunity clause of this contract.

As used in this certification, the term “segregated facilities” means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities provided
for employees which are segregated by explicit directive or are, in fact, segregated on the basis of race, color,
religion, or national origin because of habit, local custom, or any other reason.
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27.

28.

The Contractor further agrees that (except where it has obtained for specific time periods) it will obtain identical
certification from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not
exempt from the provisions of the equal opportunity clause; that it will retain such certifications in its files; and
that it will forward the preceding notice to such proposed subcontractors (except where proposed subcontractors
have submitted identical certifications for specific time periods).

CERTIFICATION OF COMPLIANCE WITH CLEAN AIR AND WATER ACTS

The Contractor and all its subcontractors shall comply with the requirements of the Clean Air

Act, as amended, 42 U.8.C. § 1857 et seq., the Federal Water Pollution Control Act, as amended, 33 U.S.C. §
1251 et seq., and the regulations of the Environmental Protection Agency with respect thereto, at 40 C.F.R. Part
15 and 32, as amended, Section 508 of the Clean Water Act (33 U.S.C. § 1368) and Executive Order 11738.

In addition to the foregoing requirements, all nonexempt contractors and subcontractors shall fumish to the
owner, the following:

A. A stipulation by the Contractor or subcontractors, that any facility to be utilized in the performance of
any nonexempt contract or subcontract, is not listed on the Excluded Party Listing System pursuant to
40 C.F.R. 32 or on the List of Violating Facilities issued by the Environmental Protection Agency (EPA)
pursuant to 40 C.F.R. Part 15, as amended.

B. Agreement by the Subcontractor to comply with all the requirements of Section 114 of the Clean Air
Act, as amended, (42 U.S.C. § 1857 c-8) and Section 308 of the Federal Water Pollution Control Act,
as amended, (33 U.S.C. § 1318) relating to inspection, monitoring, entry, reports and information, as
well as all other requirements specified in said Section 114 and Section 308, and all regulations and
guidelines issued thereunder.

C. A stipulation that as a condition for the award of the contract, prompt notice will be given of any
notification received from the Director, Office of Federal Activities, EPA, indicating that a facility
utilized, or to be utilized for the contract, is under consideration to be listed on the Excluded Party
Listing System or the EPA List of Violating Facilities.

D. Agreement by the Contractor that he will include, or cause to be included, the criteria and requirements

in paragraph (A)through (D) of this section in every nonexempt subcontract and requiring that the
Contractor will take such action as the government may direct as a means of enforcing such provisions.

LOBBYING

The Contractor/Subcontractor certifies, to the best of his or her knowledge and belief, that:

(1)

No Federal appropriated funds have been paid or will be paid, by or on behalf of the Contractor/Subcontractor,
to any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.
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) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing

or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan,
or cooperative agreement, the Contractor/Subcontractor shall complete and submit Standard Form-LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions.

(3) The Contractor shall require that the language of this certification be included in the award documents for all

205

subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

BONDING REQUIREMENTS

The Contractor/Subcontractor shall comply with the Authority bonding requirements, unless they have not been
approved by HUD, in which case the Contractor/Subcontractor shall comply with the following minimum bonding
requirements:

(1) A bid guarantee from each bidder equivalent to five percent of the bid price. The “bid guarantee” shall consist
of a firm commitment such as a bid bond, certified check, or other negotiable instrument accompanying a bid
as assurance that the bidder will, upon acceptance of his bid, execute such contractual documents as may be
required within the time specified.

(2) A performance bond on the part of the Contractor/Subcontractor for 100 percent of the contract price. A
“performance bond” is one executed in connection with a contract to secure fulfillment of all the
Contractor’s/Subcontractor’s obligations under such contract.

(3) A payment bond on the part of the Contractor/Subcontractor for 100 percent of the contract price. A “payment

bond” is one executed in connection with a contract to assure payment as required by law of all persons
supplying labor and material in the execution of the work provided for in the contract,

30. SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968 (As required

by applicable thresholds)

A. The work to be performed under this contract is subject to the requirements of section 3 of the Housing and
Urban Development Act of 1968, as amended, 12 U.S.C. § 1701u (section 3). The purpose of section 3 is to
ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

The parties to this contract agree to comply with HUD’s regulations in 24 C.F.R. part 135, which implement
section 3. As evidenced by their execution of this contract, the parties to
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31.

this contract certify that they are under no contractual or other impediment that would prevent them from
complying with the part 135 regulations.

The Contractor/Subcontractor agrees to send to each labor organization or representative of workers with
which the Contractor/Subcontractor has a collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers’ representative of the Contractor’s commitments under this
section 3 clause, and will post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice shall describe the section
3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the name and location of the person(s) taking applications
for each of the positions; and the anticipated date the work shall begin.

The Contractor agrees to include this section 3 clause in every subcontract subject to compliance with
regulations in 24 C.F.R. part 135, and agrees to take appropriate action, as provided in an applicable provision
of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation of the
regulations in 24 C.F.R. part 135. The Contractor will not subcontract with any subcontractor where the
subcontractor has notice or knowledge that the subcontractor has been found in violation of the regulations in
24 C.F.R. part 135.

The Contractor/Subcontractor will certify that any vacant employment positions, including training positions,
that are filled: (1) after the contractor/subcontractor is selected but before the contract is executed, and (2)
with persons other than those to whom the regulations of 24 C.F.R. part 135 require employment opportunities
to be directed, were not filled to circumvent the Contractor/Subcontractor’s obligations under 24 C.F.R, part
135,

Noncompliance with HUD’s regulations in 24 C.F.R. part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

With respect to work performed in connection with section 3 covered Indian housing assistance, section ()
of the Indian Self-Determination and Education Assistance Act (25 U.S.C. § 450e) also applies to the work to
be performed under this contract. Section 7(b) requires that to the greatest extent feasible: (i) preference and
opportunities for training and employment shall be given to Indians, and (ii) preference in the award of
contracts and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises.
Parties to this contract that are subject to the provisions of section 3 and section 7(b) agree to comply with
section 3 to the maximum extent feasible, but not in derogation of compliance with section 7(b).

FAIR HOUSING ACT

Contractor/Subcontractor shall comply with the provisions of the Fair Housing Act of 1968 as amended. The act
prohibits discrimination in the sale or rental of housing, the financing of housing or the provision of brokerage
services against any person on the basis of race, color, religion, sex, national origin, handicap or familial status. The
Equal Opportunity in Housing Act prohibits discrimination against individuals on the basis of race, color, religion,
sex or national origin in the sale, rental, leasing or other disposition of residential property, or in the use or occupancy
of housing assisted with Federal funds.
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32, FEDERAL FUNDING ACCOUNTABILITY AND TRANSPARENCY ACT (FFATA)

The Federal Funding Accountability and Transparency Act of 2006 (FFATA), as amended, was signed with the intent
of reducing wastefutl government spending and providing citizens with the ability to hold the government accountable
for spending decisions. 2 C.F.R. § Part 170 outlines the requirements of recipients’ in reporting information on
subawards and executive total compensation under FFATA legislation. Any non-Federal entity that receives or
administers Federal financial assistance in the form of: grants, loans, loan guarantees, subsidies, insurance, food
commodities, direct appropriations, assessed and voluntary contributions; and/or other financial assistance transactions
that authorize the non-Federal entities' expenditure of Federal fund, is subject to these requirements.

Prime contract awardees and prime grant awardees are required to report against subcontracts and subgrants awarded
in the FFATA Subaward Reporting System (FSRS), the reporting tool for Federal prime awardees, This information
reported will then by displayed on a public and searchable website:

www.UUSASpending.gov.

33. PROCUREMENT

The Uniform Guidance procurement requirements (2 C.F.R. § Part 200, Subpart D) went into effect on July 1, 2018.
These requirements are applicable to CDBG-DR funded projects, or as provided by 83 Federal Register 5844 VI
A(1)(b)(2) permits a state grantee to elect to follow its own procurement policy. These policies and procedures ensure
that Federal dollars are spent fairly and encourage open competition at the best level of service and price.

34. CHANGE ORDERS TO CONTRACTS

Change orders are issued when the initial agreed upon pricing or work to be completed requires modification. First,
the contractor must complete a Change Order Request Form. This form and supporting documentation must be
delivered to the Project Manager for review. Each change order must have a cost analysis. Once the Project Manager
approves the change order, it is retumed to the contractor for execution, Change orders can only be invoiced once
approved by the Executive Director . The amount listed on the invoice must match the previously approved amount
and must be cost reasonable. The Project Manager is responsible for verifying cost reasonableness. Verification
documentation for cost reasonableness becomes an attachment to the change order.

35. ENVIRONMENTAL REVIEW

Every project undertaken with Federal funds, and all activities related to that project, is subject to the provisions of the
National Environmental Policy Act of 1969 (NEPA), as well as to the HUD environmental review regulations at 24
CFR. § Part 58- ENVIRONMENTAL REVIEW PROCEDURES FOR ENTITIES ASSUMING HUD
ENVIRONMENTAL RESPONSIBILITIES. The primary purpose of this Act is to protect and enhance the quality of
our natural environment. The HUD environmental review process must be completed before any Federal funds can be
accessed for program-eligible activities.

The primary objectives of the HUD environmental review are to identify specific environmental factors that may be
encountered at potential project sites, and to develop procedures to ensure compliance with regulations pertaining to
these factors. The HUD environmental review is designed to produce program specific environmental review
procedures in a program that can vary greatly in terms of scope of work.
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36. LEAD BASED PAINT

All housing units assisted using CDBG-DR funds must comply with the regulations regarding lead-based paint found
at 24 CF.R. § Part 35- LEAD-BASED PAINT POISONING PREVENTION IN CERTAIN RESIDENTIAL
STRUCTURES.

37. ENVIRONMENTAL REVIEW RECORD

The Environmental Officer is responsible for maintaining a written record of the environmental review process. The
ERR for all programs contains all the governmental review documents, public notices and written determinations or
environmental findings required by 24 C.F.R. § Part 58- ENVIRONMENTAL REVIEW PROCEDURES FOR
ENTITIES ASSUMING HUD ENVIRONMENTAL RESPONSIBILITIES as evidence of review, decision making
and actions pertaining to a project of a recipient.

38. FLOOD INSURANCE REQUIREMENTS

Grantees and subrecipients of Federal funding must ensure that procedures and mechanisms are put into place to
monitor compliance with all flood insurance requirements as found in the Flood Disaster Protection Act of 1973, 24
CF.R. § 570.605- NATIONAL FLOOD INSURANCE PROGRAM and 24 CF.R. § 570.202- ELIGIBLE
REHABILITATION AND PRESERVATION ACTIVITIES.

39. DUPLICATION OF BENEFITS

CDBG-DR funding intends to address the unmet needs of a community. The funds are supplemental to primary forms
of assistance, including private insurance and FEMA funds. To avoid duplicative assistance and potential de-obligation
of funding, Subrecipient must utilize all possible funding sources before applying CDBG-DR dollars to a project.
CDBG-DR programs are typically implemented after temporary disaster assistance programs, such as FEMA
Individual Assistance which are not intended to make someone whole. The Stafford Disaster Relief and Emergency
Assistance Act (Stafford Act), as amended, 42 U.S.C. §5121 et seq., established the requirements for Duplication of
Benefits (DOB) analysis.

40.  ANTI-FRAUD, WASTE AND ABUSE CHECKS

The Anti-Fraud, Waste and Abuse (AFWA) check is designed to identify discrepancies and risk-relevant issues in
Applicant-provided information that may be indicative of fraud, waste, and/or abuse.

41. AFFIRMATIVELY FURTHERING FAIR HOUSING

The Fair Housing Act of 1968, as amended, 42 U.S.C. §3601, et seq., dictates that grantees are required to administer
all programs and activities related to housing and urban development in a manner to affirmatively further the policies
of the Fair Housing Act. Per the regulations of 24 C.F.R. § 570.601 and in accordance with Section 104(b)(2) of the
Housing and Community Development Act of 1974, as amended, 42 U.S.C. §5301 et seq., for each community
receiving a grant under Subpart D of this part, the certification that the grantee will affirmatively further fair housing
shall specifically require the grantee to take meaningful actions to further the goals identified in the grantee's
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Assessment of Fair Housing {(AFH) plan, conducted in accordance with the requirements of 24 C.F.R. § §§5.150-5.180
(Affirmatively Furthering Fair Housing) and take no action that is materially inconsistent with its obligation to
affirmatively further fair housing.

42. DRUG FREE WORKPLACE

The Drug-Free Workplace Act of 1988, as amended, 41 U.S.C. §81, as implemented by 24 C.F.R. § Part 24 Subpart
F, §§983.251-983.262, requires that any grantee other than an individual must certify that it will provide a drug-free
workplace. Any grantee found in violation of the requirements of this act may be subject to suspension of payments
under the grant, suspension or termination of the grant or suspension or debarment of the grantee.

43. TIMELY DISTRIBUTION OF FUNDS

The Supplemental Appropriations for Disaster Relief Requirements, 2017 (Pub. L. 115-56), approved September 8,
2017 (Appropriations Act), as amended, requires that funds provided under the Act be expended within two (2) years
of the date that HUD obligates funds to a grantee unless otherwise authorized via waiver of this requirement by the
Office of Management and Budget (OMB). The OMB waived the two (2) year expenditure requirement under 83 FR
40314; however, the provision to expend one hundred percent (100%) of the total allocation of CDBG-DR funds on
eligible activities within six (6) years of HUD's initial obligation of funds remains in effect. The six (6) year
expenditure period commences with the initial obligation of funds provided under 83 FR 5844. Additionally, per 83
FR 5844, the provisions at 24 C.F.R. § 570.494 and 24 C.F.R. § 570.902, regarding timely distribution and expenditure
of funds, are waived and an altemnative requirement was established.

Furthermore, consistent with 31 U.S.C §1555 and OMB Circular No. A-11 (2017), if the Secretary of HUD or the
President of the United States determines that the purposes for which the appropriation was made have been carried
out and no disbursement has been made against the appropriation for two (2) consecutive fiscal years, any remaining
unobligated balance shall be canceled and will be made unavailable for obligation or expenditure for any purpose.

44, PROPERTY MANAGEMENT AND DISTRIBUTION

Regulations governing property management and distribution of real property, equipment, financial obligations and
return of un-obligated cash post program closeout can be found in 24 C.F.R. § 570.506, 2 C.F.R. § 200.310, 2 C.F.R.
§200.343 and 2 C.F.R. § 200.344(b). The standards of 24 C.F.R. § 570.506 apply to any real property under a CDBG
award recipient’s control acquired in whole or in part with CDBG funds in excess of $25,000.00. The recipient may
not change the use or planned use of the property without proper notification to affected citizens and allowable time
for comment by them. If the property is not a building for general government conduct, the use of the property may be
changed with citizen approval if it either meets one of the national objectives as defined in 24 C.F.R. § 570.208 or if
not, the recipient may either retain or dispose of the property for the changed use if the recipient's CDBG program is
reimbursed in the amount of the current fair market value of the property, less any portion of the value attributable to
expenditures of non-CDBG funds for acquisition of, and improvements to, the property. Following such
reimbursement, the property will no longer be subject to any CDBG requirements.
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45, LIMITED ENGLISH PROFICIENCY

Executive Order No. 13166, signed on August 11, 2000, requires programs, subrecipients, contractors, subcontractors,
and/or developers funded in whole or in part with CDBG-DR financial assistance to ensure fair and meaningful access
to programs and services for families and individuals with Limited English Proficiency (LEP) and/or deaf/hard of
hearing. Fair access is ensured through the implementation of a Language Assistance Plan (LAP), which includes non-
English-based outreach, translation services of vital documents, free language assistance services, and staff training.
Vital documents are defined as depending on the importance of the program, information, encounter, or service
involved, and the consequence to the LEP person if the information in question is not provided accurately or in a timely
manner,

46. PERS

[.LLY IDENTIFIABLE INFORMATION

In accordance with 2 C.F.R. § 200.303, regarding internal controls of a non-Federal entity, a grantee must guarantee
the protection of all Personally Identifiable Information (PII) obtained. The program will enact necessary measures to
ensure PII of all applicants is safeguarded as to avoid release of private information. If a contractor or employee should
experience any loss or potential loss of PII, the program shall be notified immediately of the breach or potential breach.

47. UNIFORM RELOCATION ACT

CDBG-DR funds are subject to the Uniform Relocation Assistance and Real Property Acquisition Act of 1970 (URA
or Uniform Act), as amended. 49 C.F.R. § Part 24 requires relocation assistance for lower-income individuals displaced
as a resuit of the demolition or conversion of a lower-income dwelling and requires one-for-one replacement of lower-
income units demolished or converted to other uses.

48, RESIDENTIAL ANTI-DISPLACEMENT AND RELOCATION ASSISTANCE PLAN. Per Section 104(d)

of the Housing and Community Development Act of 1974 § 42.325

(a)Certification.

(n As part of its consolidated plan under 24 CFR part 91, the recipient must certify that it has in effect and is

following a residential anti-displacement and relocation assistance plan.

(2) A unit of general local government receiving funds from the State must certify to the State that it has in effect

and is following a residential anti-displacement and relocation assistance plan, and that it will minimize displacement

of persons as a result of assisted activities. The State may require the unit of general local government to follow the

State's plan or permit it to develop its own plan. A unit of general local government that develops its own plan must

adopt the plan and make it public.

(b)Plan contents.

(1) The plan shall indicate the steps that will be taken consistent with other goals and objectives of the program, as
provided in parts 92 and 570 of this title, to minimize the displacement of families and individuals from their homes
and neighborhoods as a resuit of any assisted activities.

(2) The plan shall provide for relocation assistance in accordance with § 42.350.

(3) The plan shall provide one-for-one replacement units to the extent required by § 42.375.
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49. COMPLAINTS AND APPEALS

Citizen comments on the Authority’s published Action Plan, any substantial amendments to the Action Plan,
performance reports and/or other issues related to the general administration of CDBG-DR funds are welcomed
throughout the duration of the grant. The Citizen Participation Plan is posted as a stand-alone document at
www.cdbgdr.vihfa.cov . Complaints regarding fraud, waste, or abuse of government funds shall be addressed to the
HUD Office of Inspector General Fraud Hotline by phone: 1-800-347-3735 or email: hotline@hudoig.gov.

50. MONITORING

As per CDBG regulation, 24 C.F.R. § 570.501(b), grantees of CDBG-DR funds are responsible for carrying out their
programs to meet compliance with CDBG Program, statutory and regulatory requirements, including monitoring their
project administrators, contractors and subcontractors. As such, throughout the application, planning, design, and
implementation phase of the program, the Authority will conduct internal monitoring of processes, procedures, policy,
applications, planning, design, construction, and other applicable phases.

51.  PROCUREMENT OF RECOVERED MATERIALS

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its contractors must comply
with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. The
requirements of Section 6002 include procuring only items designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value
of the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management services
in a manner that maximizes energy and resource recovery; and establishing an affirmative procurement program for
procurement of recovered materials identified in the EPA guidelines.
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-y Hr
Bl VI Housing Finance Authority
ENVISION 3202 Demarara Plaza Suite 200 « St. Thomas, USVI 00802
TOMORROW Telephone (340[777-4432 « Fax (340)755-7913

Undad We Buds USVT COMMUNITY DEVELOPMENT 8LOCK GRANT -DISASTER RECOVERY (CDBG-DR)}
DURATION OF PROJECT 180 DAYS
COMPANY NAME Bobby B Construction NAME [TITLE Robert Burke
PHONE 340-227-8524 RFB# Mini Bid 3 Package
EMAIL bobbybconsiructionsix@gmail.com DATE 1-Jun-21
Property: - 6-6 Catherines Rest m

Christiansted, V1 00820 :

Architectural drwings arc required for this scope of work and will be issued during the Pre-Construction Conference vies G0N0 O
PROPERTY DESCRIPTION

The house is a single sory, site built, stick framed wood structure covered T1-11 wood siding. The roof covering is corrupated metal over a felt base
sheet. The electrical system appears to be 200 amp with overhead service. The plumbing system consists of cistern in the form of"a buffalo, 1000
gallon tank. There was no storm debris accumulation on the property. Deteriorated paint was not observed on the house. Recommendation is 1o
demolish the existing structure and rebuild including new foundation.

DAMAGE DESCRIPTION ACCORDING TO THE APPLICANT
The house received wind damages, allowing water Lo enler the home causing damage to the doors, cabinets, and floors. The Applicant hired a
contractor lo repair the roof and had some plumbing and electrical work donc. The windosws are inoperable.

DAMAGE OBSERVED BY TIE ASSESSOR
The house has had the roof worked on but is still leaking causing dsmage. The exterior doors and windows have not been removed or replaced yet, but
they are damaged. The cabinets and vanity arc water damaged and some of the interior doors. The sub-flooring and flooring need to be replaced.

REPAIRS NEEDED ACCORDING ‘TO THE APPLICANT
The applicant belicves the windows all need to be replaced and the roof repaired. There are still electrical and plumbing issues that need to be
addressed. The living room flooring is buckled and needs 1o be replaced. Doors and affected cabinets and the vanily need to be replaced.

NEEDED REFAIRS OBSERVED BY THE ASSESSOR

The roof was repaired but is still teaking and necds to be repaired. The siding needs (o be replaced and repainted. The electrical system needs to be
Tewired to be brought up 1o code, the plumbing also needs (o be redone, The entire ceiling needs 1o be repainted, the tile flooring and subflooring
throughoul the house needs to be replaced. The kitchen paneling, exterior door, window, and cabinets need 1o be replaced. Bedroom 1 and both closers
need the drywall to be replaced and printed, the windows also need 10 be replaced. Bedroom 2 and the closct need drywall replaced and painted, the
interior deor and windows need 10 be replaced. Bedroom 3 and the closet need drywall replaced and pained; the interior door also needs to be
replaced. Bathroom needs the paneling, interior door, and the vanity replaced.

PRIORITY OF REPAIRS

When insufficicnt funds arc available to complete the entirc scope of wark desctibed in this Estimated Cost of Repair (ECR), the generalized
prioritization of storom related repairs for this property is [irst the restoration of the weatherproof integrity of the structurc, followed by the restoration
of the structure's security, plumbing system, electrical sysiem, HVAC system, thermal components, completion of the interiot, and then any other
remaining repairs. The determination to proceed with partial repairs will require additional coordination between the Construction Manager and
Contractor to identify repairs that should be performed with available fands,

ENVIRONMENTAL NOTES

Homes are assumed to have mold. Contractors are tasked with completing a mold inspection of the property. If mold is identificd, pictures should be
taken to document the presence of mold. Contractors are then asked to clean surfaces identified with mold contamination, Clean-up should follow EPA
guidelines which can be found on EPA’s wobsite. Pictures should be 1aken after to document mold clean-up,

VI-HRR-00028

Demolition

DESCRIPTION QTY UNIT PRICE TOTAL
1. Demolish Existing Home and Foundation 837.00 SF (@ H).00 8370.00
Earthwork

DESCRIPTION oTY LINIT PRICE TOTAL




2. Replace Building foundation excavation 5600 CY@ 375.00 21000.00
Cistern

DESCRIPTION QTY UNIT PRICE TOTAL
3. Remove & Replace 6" Cistern slab on grade with spread footings 10.00 CY@ 450.00 4,500.00
4. Remove & Replace 8" Concrete Cistern Walls and Floor 1000 CY @ 750.00 1,500.00
5. Replace Cistern Walls and Slab Coating 699.00 SF@ 1.50 1,048.50
6. Remove & Replace 4" PVP Cistern Overflow Pipes 200 LF@ 50.00 100.00
7. Remove & Replace Cistern Access Hatch Cover 1.00 EA@ 450.00 450.00
8. Remove & Replace 8x16 Conc. Beam, 14.5' Long 050 CY@ 1200.00 600.00
Main Level

DESCRIPTION QTY UNIT PRICE TOTAL
9. Remave & Replace Faotings 1400 CY @ 475.00 6,650.00
10. Remove & Replace 8" CMU Foundation Walls 563.00 SF@ 10.50 3911.50
1. Remove & Replace Conc, Slab 16.00 CY @ 650.00 10,400.00
12. Remove & Replace Conc, Landings 200 CY @ 475.00 950.00
13. Remove & Replace 8" Block Walls 924.00 SF@ 10.50 9,702.00
14. Remove & Replace 6" Block walis 832.00 sF@ 8.50 7072.00
15. Remove & Replace Conerete Wall Columns 400 CY@ 1250.00 5,000.00
16. Remove & Replace Bond Beam 450 CY@ 1500.00 6,750.00
17. Remove & Replace Cement Board 165.00 SF @ 8.50 1402.50
18, Remove & Replace Interior 2x4 Partition Wall Framing 16500 LF @ 60.00 9,900.00
19. Remove & Replace Concrete steps 100 CY@ 450.00 450.00
Roof

DESCRIPTION QTY UNIT PRICE TOTAL
20. Replace 3x10x10° Long Ridge Beam, SYP No.1 Treated 1.00 EA @ 350.00 350,00
21. Replace 3x10x20° Hip SYP No.| Trealed 400 EA @ 450.00 1,800.00
22. Replace 3x8 Rafters, 16' Long 10,00 EA @ 325.00 3,250.00
23. Replace 3x8 Raficrs, 14* Long 24.00 EA @ 275.00 6,600.00
24. Replace 3x8 Rafiers, 8' Long 24.00 EA @ 190,00 4,560.00
25. Remove & Replace 2x10 Fascia 12800 LF@ 7.50 960,00
26. Remove & Replace 5/8" T1-11 Roof Sheathing 1,036.00 SF@ 6.50 6,734,00
27. Remove & Replace 2x4 Purlins 780.00 LF @ 4.50 3,510.00
28. Replace Roof Underlayment 1,036.00 SF@ 3.00 3108.00
29. Remove & Replace 1.5" Roof Board Insulation 1,036.00 SF@ 3.50 3,626.00
30. Remove & Replace Foam Closure Strips 1,028.00 LF @ 2.00 2,056.00
31 Remove & Replace Mcta] Panel Roofing 1,036.00 SF @ 8.50 8.806.00
Includes: Roofing sheets, roofing screws with neoprenc washer, and installation,

Includes removal of old and instailation of new metal roof,

Quality: Corrugated, pre-finished, 24 gauge metal panels.

32. Remove & Replace Drip edge at eave 12800 LF@ 6.00 768.00
33. Remove & Replace Metal Guttering 12800 LF @ 10.00 1,280.00
34. Remove & Replace Metal Ridge Flashing 1200 LF @ 850 102.00
35. Replace Metal Hip Flashing B0 LF@ 8.50 663.00
36. Remove & Replace Simpson L7¢ Angles 1000 EA @ 6.00 60.00
37. Remove & Replace Simpson LS70 Angles 43.00 CA @ 600 288.00
38. Remove & Replace Simpson MT5A 24 Ridge Straps 500 EA@ 7.50 37.50
39. Remove & Replace Simpson HHETA24 Ridge Straps 7400 EA@ 5.50 407.00
Windows

DESCRIPTION QTY UNIT PRICE TOTAL
40.Remove & Replace 30" X 20" Singlc Hung 1.00 EA @ 245,00 24500
4].Remove & Replace 3-0" X 3'8" Single Hung 1.00 EA @ 375.00 375.00
42 Remove & Replace 3'-0" X 3'8" Single Hung 100 EA@ 375.00 1.125.00
43 Remove & Replace 4'-0" X 4°-0" Single Hung 6.00 EA @ 395.00 2.370.00

Accordion Shutlers




Plumbing

DESCRIPTION QrY UNIT PRICE TOTAL
44, Remove & Replace 3-8" X 28" Accordion Shutter {QTY 1) 0.77 SF@ 25.00 24425
45. Remove & Replace 38" X 4'-4" Accordion Shutters (QTY 1.) 1588 SF@ 25.00 397.00
46, Remove & Replace 3'-8" X 48" Accordion Shutters (QTY 3) 5133 SF@ 25.00 1,283.25
47. Remove & Replace 4-8" X 48" Accordion Shutters (QTY 6.) 130.62 SF@ 22.50 2,938.95
Doors

DESCRIPTION QTY UNIT PRICE TOTAL
48. Remove & Replace 36" X 80" Exterior Painted, with trim and butt hinges 200 EA@ 475,00 950.00
49. Remove & Replace 30" X 80" Interior, Painted, with trit and butt hinges 700 EA@ 275.00 1,925.00
50. Remove & Replace 60" X 80" Bifold 4-Panel, Painted, with trim and buit hinges 1.00 EA @ 550.00 550.00
51. Remove & Replace 36" X 80" Bifold 2-Panel, Painted, with trim and butt hinges 200 EA@ 450.00 900.00
52. Remove & Replace 24" X 80" Bifold 2-Pane!, Painted, with trim and butt hinges 1.00 EA@ 350.00 350.00
53. Remove & Replace 36" X 48" Extcrior Painted, with trim and butt hinges 1.00 EA @ 475.00 475.00
54. Paint door/window trim & jamb - 2 coats (per side) 2800 EA@ 75.00 2,100.00
Door Hardware

DESCRIPTIQN QTY UNIT PRICE TOTAL
53. Remove & Replace Entronce Lockset 200 EA @ 100.00 200,00
36. Remove & Replace Privacy Lockset 8.00 EA@ 50.00 400.00
57. Remove & Replace Spring Door Stop 700 EA@ 15.00 105.00
Finishes
DESCRIPTION s QTY  UNITPRICE TOTAL
38, Remove & Replace Ceramic Tile Flooring 88500 Sr@ 8.50 7,522.50
39. Remove & Replace 4" Baseboard 31200 LF@ 5.50 1,716.00
60. Remove & Replace Portland Cement Plaster Finish 3,329.00 SF@ 375 12,483.75
61. Exterior Painting - Walls 1,308.00 SF@ 3.00 3,924.00
62, Exterior Painting - Overhang 12800 SF@ 4.00 512.00
63. Exterior Painting - Fascia 20000 LF @ 5.00 1,000.00
64. Interior Painting - Walls 2,021.00 SF@ 2,50 5,052.50
65. Interior Painting - Ceilings 84500 SF@ 375 3.168.75
66. Remove & Replace Wall Tile At Shower And Base (52 SF) 100 EA @ 1150.00 1,150.00
Shelving

DESCRIPTION Q1Y UNIT PRICE TOTAL
67. Replace 4' Closet Rod and Shelf (QTY 2.) 800 LF 7.50 60.00
68. Replace 7' Closct Rod and Shelf (QTY 1.) 7.00 LF@ 15.00 105.00
69. Remove & Replace 2' Wide Linen Closet Shelll 3.00 EA@ 75.00 22500
Accessories

DESCRIPTION QTYyY UNIT PRICE TOTAL
70. Remove & Replace Toilel paper holder 100 EA @ 100.00 100.00
71. Remove & Replace Towel Rod - 24" 1.00 EA @ 75,00 75.00
72. Remove & Replace Towel ring - 6" 1.00 EA @ 50.00 50.00
73. Remove & Replace Medicine cabinet, Surface Mounted - 30" X 30" 100 EA @ 250.00 250.00
74. Remove & Replace Cuntain Rod 1.00 EA @ 125.00 125.00
Cabinetry

DESCRIPTION OTY UNIT PRICE TOTAL
75. Remove & Replace Kitchen Lower Base Cabinets 1175 LF@ 450.00 5,287.50
76. Remove & Replace Kitchen Counter 1175 LF @ 350.00 4,112.50
77. Remove & Replace Kitchen Backsplash 2500 SF@ 15.00 375.00
78. Remove & Replace 36" Wide Single Lavatory Vanity With Countertop 100 LF @ 350.00 350,00



79. Replace Rough in plumbing - includes supply and waste lines
80. Remove & Replace Kitchen Sink

81. Remove & Replace Lavatory with Faucct

82. Remove & Replace Toilet

83. Remove & Replace Shower Valve and Faucet

84. Remove & Replace Shower Valve and Faucer

B5. Remove & Replace Water Pump

86. Remove & Replace Electric Water HEater 30 Gal

87. Remove & Replace House Bib

Electrical

88. Remove & Replace Elecirical Service Weatherhead, Roofiop, with Meter

89. Remove & Replace Pancl Box 100 Amp

90, Replace Rough in and wite house

91. Remove & Replace Duplex Qutlets

92. Remove & Replace Duplex GFCI Outlet

93. Remove & Replace Weatherproof Cover

94, Remove & Replace Range Outlet

95. Remove & Replace Water Healer Qutlet

96. Remove & Replace Wall Switches

97. Remove & Replace Smoke alarm

98. Remove & Replace Combination Carbon Monoxide/Smoke Alarm
99. Remove & Replace Ceiling fan with light

100. Remove & Replace Ceiling Mounted Light Fixture

101. Remove & Replace Wall Mounted Exterior Rated Light Fixture
102. Remove & Replace TV Qutlet

103. Remove & Replace Telephone Outlet

Misc
104, Final Clean Up

105. Dumpster load - Approx. 40 yards, 7-8 tons of debris
106. Landfill fees - (per ton)

SIGNATURES: |
CONTRACTOR

1,000.00
1.00
1.00
106
1.00
1.00
1.00
1.00
1.00

L.00
1.00
1,000.00
25.00
4.00
10O
1.00
1.00
14.00
3.00
1.00
4.00
4,00
2.00
4,00
4,00

1.00
1.00
8.00

SF@
EA @
EA@
EA@
EA@

EA@

EA@
LA@

EA@
EA@
SF@
EA@
EA@
EA@
EA@

HR @

EA @
EA@

6.50
475.00
559.00
650.00
375.00
375.00
950.00
1200.00

75.00

850.00
650.00
3.30
30.00
75.00
25.00
150.00
75.00
50.00
95.00
150.00
250,00
100.00
150.00
50.00
50.00

375.00
300.00
60.00

GRAND TOTAL

6,500.00
475.00
559.00
650.00
375.00
375.00
950.00

1,200.00

75.00

£50.00
650.00
5,500.00
1,250.00
300.00
25.00
150.00
75.00
700.00
285.00
150.00
1,000.00
400.00
300.00
200.00
200.00

375.00
300.00
480.00

245G48.95



APPENDIX C

Tier II: Site-Specific Environmental Assessment

nf - B
VIHFA Submittal Date: | 5/06/2019 Application Case #: VI-HRR-00028
Date of Field Inspection: Date Review Initiated: 06/08/2020
Inspector Name: Reviewer Name; Nadalie Joseph

Name of Program: Virgin

Islands Housing Firance Authority Homeowner Reconstruction and Rehabilitation Program

Street Address: 6-6 Catherine's Rest
Subdistrict: 1 - Anna's Hope Villages Property ID: 206909023500
USVI Island: St. Croix Year Built: 1986
GPS Coordinates (Lat/Long) : |17.722195, -64.712743 Damage Assessment Date: |12/11/2019
Attachments:
Coaslal Bamier Resourcas System Mapper Documentation
* MapGeo Flood Layer Map

« USVI CZM Boundaries Map
* FEMA/VE SHPO Section 106 Programmalic Agreement, 2016 Snippat

Project Description:
The Virgin Islands Housing Finance Authority Homeowner Reconstruction and Rehabilitation Program Tier I: Broad
Environmental Review of the proposed CDBG-DR funded action was completed to establish measures for compliance with
multiple local and federal environmental regulations including; various Codes of Federal Regulation {CFR), United States
Codes (USC), Executive Orders (EQ), and United States Virgin Islands’ Rules and Regulations. This document is the Tier Ii Site
-Specific Review for activities eligible under this program, for which funds were released at the Tier I level on January 8,
2020 for St. Croix, St. Thomas, and St. John in the US Virgin Islands

B The proposed project involves rehabilitation activities on an existing residential property with the above-listed
address which received damage as a result of Hurricanes Irma and/or Maria. Proposed activities would consist of
addressing storm-related damage to the residence and bringing the structure to current minimum residential property
standards. Activities would be limited to the disturbed area of the previously developed residential site.

The proposed project involves demolition and reconstruction of a residential home that has been determined not
teasible for rehabilitation as a result of damage from Hurricanes Irma and/or Maria. Proposed demolition and
reconstruction activities would address storm-related damage to the residence and bring it to current minimum
residential property standards. Reconstruction will comply with all FEMA, NFIP and HUD regulations. Reconstruction
will also meet or exceed the 2018 International Residential Code (IRC), 2018 [ndividual Building Code (IBC) and the
American Society of Civil Engineers (ASCE/SEI 7-16 and ASCE 24-14) Standards for Residential Properties.

The proposed project involves reconstruction of a demolished residential home that was determined not feasible for
rehabilitation as a result of damage from Hurricanes Irma/Maria. Proposed reconstruction activities would address
storm-related damage to the residence and bring it to current minimum residential property standards. Reconstruction
will comply with all FEMA, NFIP and HUD regulations. Reconstruction will also meet or exceed the 2018 International
Residential Code (IRC), 2018 Individual Building Code (IBC) and the American Society of Civil Engineers (ASCE/SE! 7-16
and ASCE 24-14) Standards for Residential Properties.

The proposed project involves replacing of a mobite/modular home with a stick structure on an existing residential
property with the above-listed address, where the home site received damage as a result of Hurricanes Irma and/ or
Maria, Proposed activities would consist of removal of the damaged modular home, if the structure is still present on the
property, and replacing the home with a stick structure. The structure will be brought to current minimum residential

property standards. Activities would be limited to the disturbed area of the previously developed residential site.
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Tier II; Site-Specific Environmental Assessment

Site-Specific Findings
STATUES, EXECUTIVE ORDERS, AND REGULATIONS LISTED AT 24 CFR 50.4 AND 58.6

Not applicable. Compliance determined in Tier 1 EA,
The Airpart Clear Zone Map of the nearest airpert was ebtained trem the Virgie isiands Pert Authority. The Atrport Clear Zone does nat
extend into any existing residential areas. Therefore, none of the applicants lor ihis program will be located in the Airpars Clear Zone as

this propram iwvolves the reconstruction or rehabilitation of existing homes,

B No — Based on the response, the review is in compliance with this section. Continue to the Worksheet Sumnary below. Provide a map

showing that the site is not within a CBRS Unit.
03 ves — Continue ta Question 2. Federal assistance for most activities may not be used at this location. You must either choose an

alternative site or cancel the project. In veiy rare cases, federal monies can be spent within CBRS units for certain exempted activities
{e.g, a nature trail}, after consultation with the Fish and Wildlife Service {FW5} [see 16 USC 3505 for exceptions to limitations on

expenditures.}

2. Indicate your selected course of action.
O afer consultation with the F\YS, the project was given approval to continue.
= Bosed on the response, the review is in compliance with this section. Continue to the Worksheet Summary below. Provide o map
and documentation of FIWA approvael.

D Project was not given approval.
— Project cannot proceed ot this location.

Worksheet Summary
Compliance Determination
Provide a clear description of your determination and a synopsis of the infermation that it was based on, such as:

¢ Map panel numbers and dates

s Names of all consulted parties and relevant consultation dates
®  Names of plans or reports and relevant page numbers

®  Any additional requirements specific to your region

Compliance documentation can be found attached to this Tier 1) Checklist. Page(s)

Are formal compliance steps or mitigation required?
£3 ves
=

=

1. Does this project involve financial assistance for construction, rehabilitation, or acquisition of a mobile home, building, or insurable
personal property?
3 No. This project does not require flond insurance or is excepled from flood insurance — Continue to Worksheet Summary.

=] Yes. Continue to Question 2.
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Tier II: Site-Specific Environmental Assessment

2. Provide a FEMA/FIRM map showing the site.
The Federal Emergency Management Agency (FEMA) designates fioodplains. The FEMA Map Service Center provides this information in
the form of FEMA Flood Insurance Rate Maps (FIRMs). For projects in areas not mapped by FEMA, use the best available information to
determine floodplain tnformation, Include documentation, including a discussion of why this Is the best available information for the site.
Provide FEMA/FIRM floodplain zone designation, panel number, and date within your documentation.

Is the structure, part of the structure, or insurable property located in a FEMA-designated Special Flood Hazard Area?

[ No - Continue to the Worksheet Summary

= Yus - Continue to Question 3.

3.1s the community particlpating in the National Flood Insurance Program or has less than ane year passed since FEMA notification of
Special Flood Hazards?

= Yes, the community is participating in the National Flood Insurance Program.

For loans, loan insurance or loan guarantees, flood insurance coverage must be continued for the term of the loan. Fer grants and other
non-loan forms of financial assistance, flood insurance coverage must be continued for the life of the building irrespective of the transfer
of ownership. The amount of coverage must equal the total project cost or the maximum coverage limit of the Nattonal Flood Insurance
Program, whichever is less. Copy of Flood Insurance Policy will be maintained in the Applicant file.

- Continue to the Worksheet Summary

O Yes, less than one ycar has passed since FEMA notification of Special Flood Hazards. [fless than one year has passed since
notification of Special Flood Hazards, no flood insurance is required.
= Continue to the Worksheet Summary

3 No.The community is not participating, or its participation has beeb suspended.
Federal assi I 1 at this location, Cancel} i his locati
Worksheet Summary
Compliance Determination
Provide a clear description of your determination and a synopsis of the information that it was based on, such as:
®  Map panel numbers and dates
s Names of all consulted parties and relevant consultation dates

& Names of plans or reports and relevant page numbers
®*  Any additional requirements specific to your region 1 7 1 8

Compliance documentation can be found attached to this Tier Il Checllist. Page(s)

Are formal compliance steps or mitigation required?

E Yes
D No
STATUTES, EXECUTIVE ORDERS, AND REGULATIONS LISTED AT 24 CFR 50.4 AND 58.5

| §

£ S

Not applicable, Compliance determined in Tier 1.
The USVE Bepartment of Pianmng and Natwural Resources (DPXR) Diasion of Environmental Protection {DEP], Aw Pallution Consrol
Program Manager, Verline Marcethn was contacted on September 23, 209 via standard may for ¢ “no ctiest” concurrence tetet for the
VIHTA COBG- DR Hameowner Reconstriuction and Hehabilitation Program Broad Level Enviconmental Review

The prepused project dues notinclude new construction or conversion of land vse facditating the development of public. commercial, or
industrsal facthties UR five or niore dwelling umits, Alse. the proposed project comphes with the USYL lmpleeent stion Plan | SHP) because
the activities would nut be & siamiticant source ot sulfur diovide sr pollutants that centeibute (o ozone depletion,

vision 0f Enviroitimental Protection Laws and Requirements

Tithe Vool the Cleasts Aje Adt
The: Viegie Bsfands Au Pothation Controt At Rules snd Hegulations (VRER] [re. Title F2 Viegin Istands Code, Clapter 9}

i
g
3. The 1995 Rules and Regulations of the Virgin tslands Air Pellution Contral Act
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1. Is the project located in, or does it affect, a Coastal Zone as defined in you state Coastal Management Plan?
[ yes ~ Continue to Question 2.

B No — Based on the response, the review is in compliance with this section. Continue to the Worksheet Summary below. Provide a map
showing that the site Is not within o Coastal Zone.
2. Does this project include activities that are subject to state review?

D Yes — Continue to Question 3.

D No — Based on the response, the revigw is in compliance with this section. Continue to the Worksheet Summary below. Provide a map
showing that the site is not within a Coastal Zone.
3. Has this project been determined to be consistent with the State Coastal Management Program?

O Yes, with mitigation. = Continue to Question 4.

O Yes, without mitigation. -+ Based on the response, the review Is in romplionce with this section, Continve to the Worksheet Summary

below. Provide documentation used to make your determination.

O No, project must be canceled.

Proi i at this lacati
4. Explain in detail the proposed measures that must be implemented to mitigate for the impact or effect, including the timeline for
implementation.

- Continue ta the Worksheet Summary below. Provide documentation of the consultation {including the State Coastal Management
Program letter of consistency} and ony other documentation used to make your determination.

Worksheel Summary

Compliance Determination

Provide a clear description of your determination and a synopsis of the information that it was based on, such as:
¢ Map panel numbers and dates

s Names of all consulted parties and relevant consultation dates

®  Names of plans or reports and relevant page numbers

®  Any additional requirements specific to your region

Compliance documentation can be found attached to this Tier Il Checklist. Page(s)

Are formal compliance steps or mitigation required?

(3 ves
No

1. Evaluate the site for contamination..
All homes are assumed to contain mald and before close-out, a Mold inspection Dacument will be completed and added to the file.

Based on the year built, does this applicant require a lead-based paint or asbestos inspection?
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Tier II: Site-Specific Environmental Assessment

=] No — Based on the response, the review fs in complionce with this section. Continue to the Worksheet Summary helow.
1 ves — Select which trpe of testing is required for this applicant.
[ Lead-Based Paint

D Asbestos

2. Based on the findings in the inspection report, does this home require contamination and toxic substances mitigation measures?

[ No - Based on the response, the review is in compliance with this section. Continue to the Worksheet Summary below.

[ ves — tse the spoace below ta sunimarize the findings from the inspection report and mitigation methods.

3. Will this home require clearance testing before close-out?
0] No = Continue to the Worksheet Summary below.
B3 Yes ~ Select which Clearance Testing is required for this applicant
[3 Lead-Based Paint

D Asbestos

- Continue to the Worksheet Summary below. Provide documentation of the consultation (including the State Coastal Manogement
Progrem letter of consistency) and any other documentaotion used to moke your deternvingtion

Worksheet Summary

Compliance Determination
Provide a clear description of your determination and a synopsis of the information that It was based on, such as:

e  Map panel numbers and dates

*  Names of all cansulted parties and relevant consultation dates
¢ Names of plans or reports and relevant page numbers

*  Any additional requireinents specific to your region

Compliance documentation can be found attached to this Tler Il Checklist. Page(s)

Are formal compliance steps or mitigation required?
O ves
(—

Not applicable, Compliance determined in Tier §.
The Janary 14 2003 U5 Fishoand Witdiite Cansbliean Fuolugioal Sevvices Freld Odtice. 8lonket Cleavance Letter ton Federally Spunsered
Projects, Housing and Urban Development covers actsvities and projects that typivally resuitin ne adverse ettects to federaliy-listed
species. IF projects comply with the project criteris discussed belaw, no further conssltation with the USFAVS is needed.
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Tier II: Site-Specific Environmental Assessment

1, Rehalulitation of existing occupied single-famity homes, and buildings: provided that equipment storage or sLaging areas are not
focated on vacam property karboring a wetland amd/oi torested vegetaton aud that the lighting assoiated Lo the new failities is

nol visible directly ar indirectly from a beach,

1

Demolition of dilapidated simale-ianuiy bomes or ldings; prowvaded that the demolition debris is disposed in certified receiving

facilities; equipment starage v staging arvas are nit located on vacant property Barboring a wettand and /or torested vegetation.

3 Retunlding vl demolished single-tamily homes or buildigs, provided tha the nes constbuction 1s within the existing feotprint of the
previous structure andfor within pre-existing grasses or paved areas, and that the liphting associated to the new tacilities are not
visthle divertly orindirectly from a beach

O September 25, 2009, US Fish and Wikdhile Services was comtacted via stardard mail far concurrence on Uie use of the 2013 Blanket
Letter for the purpuse of this program, Mr. Felix Loper responded on October 8, 2014 viz email stating 1hat the Virgin (s)ands Housing
Fmance Authority could ubilize the exisuag HUD Blanket Letter "as tong as ot is tor rehabilitation or repair of exssting structures or
replacement of sl uctures on the evsting foundation. slab or footpring.”

Not applicable. Compiiance determined in Tier 1.
The praposed project does not involve development, construction, rehabilitation that will increase residential densitios, m conversien of
land use. Therefere, the review is in comphiance with 24 CFR Part 51 Subpan €.

Nol applicable, Compliance determined in Tier 1,
The proposed activily does not involve aew construction; therelove, all propect activities will occur within areas afieady under Urban Use,

‘The proposed project is in comphance with 7 CFR Part 024

1. Does 24 CFR 55.12(c} exempt this project from compliance with HUD's floodplain management regulations in Part 557
D Yes
Provide the applicable citation at 24 CFR 55.12(c) here. If project is exempt under 55.12(c}{7) or (8), provide supporting
documentation.

E No = Continue to Question 2,

2. Provide a FEMA/FIRM or ABFE map showing this site,

The Federal Emergency Management Agency (FEMA) designates floodplains. The FEMA Map Service Center provides this information in the form
of FEMA Flood Insurance Rate Maps (FIRMs) or Advisory Base Flood Elevations (ABFEs). For projects in areas not mappeed by FEMA, use the best
avallable information to determine floodplain information, Include documentation and a discussion of why this is th best available information for

the site.

Does your project occur in a floodplain?
[ No ~ Based on the response. the review is in compliance with this section. Continue to the Worksheet Summary below.
E ves

Select the applicable floodplain using the FEMA map or the hest available information:

O Floodway — Continue to Question 3, Floodways
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Tier I: Site-Specific Environmental Assessment

[ coastal High Hazard Area (\' Zone) — Continue to Question 4, Coastal High Hazord Areos
O S00-year Noodplain (B Zone or shaded X Zone) — Continye to Question 5, 500-year Floodplains
[~ 100-year floodplain {A Zone) — The B-Step Process is required. Continue to Question 6, 8-Step process

3. Floadways
Is this a functionally dependent use?

D Yes

Ihe B-Step Process is reguired, Work with HUD OEE to determine a way to satisfactorily continue with this project. Provide a completed
B-5Step Process, including the early public notice and the final notice from the Tier | review.

= Continue to Question 6, 8-Step Process
d No

4. Coastal High Hazard Area
Is this a critical action?

D Yes

O no

Does this action inclade construction that is not a functionally dependent use, existing construction (including improvements),
or reconstruction following destruction caused by a disaster?

O Yes, there Is new construction.

New ion i hibited in \' Z (24 CFR 53.1(c)(3))

DNo. this action concerns only a functionally dependent use, existing construction (including improvements), or
reconstruction foliowing destruction caused by a disaster.

This construction must have met FEMA elevation and construction standards for a coastal high hazard area or other standards
applicable at the time of construction

— Continue to Question 6, B-Stcp Proccss

5.500-year Floodplain
Is this a critical action?

O No — Based on the response, the review is in compliance with this section. Continue to the Worksheet Summarny below.

[ ves ~ contimre ro Question 6, B-Step Process

6. B-Step Process
Does the 8-5tep Process apply? Select one of the following options:

E 8-Step Process applies

The 8-Step Process was completed including the eariv poble nntice mind the final publbic notice at the Tier §ovel

— Continue to Question 7, Mitigation

[ 5-Step Process is applicable per 55.12(a)(1-3).
Provide documentation of 5-5tep Process
Select the applicable citation:
D 55.12(a)(1) HUD actions involving the disposition of HUD-acquired multifamily housing projects or “bulk sales” of HUD-

acquired one- to four-family properties in communities that are in the Regular Program of the National Flood Insurance
Program (NFIP} and in good standing (i.e.. not suspended from program eligibility or placed on probation under 44 CFR 59.24).

7
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Tier I: Site-Specific Environmental Assessment

] 55.12{s){2) HUD's actions under the National Housing Act {12 USC 1701] for the purchase or refinancing of existing

multifamily housing projects, hospitals, nursing homes, assisted living facilities, board and care facilities, and intermediate care
facilities, in communities that are in good standing under the NFIP.

O 55.12(aj{3) HUD's or the recipient’s action under any HUD program involving the repair, rebabilitation, modernization,

weatherization, or improvement of existing multifanily housing projects, hospitals, nursing homes, assisted living facilities,
board and care facilities, intermediate care facilities, and one- to four-family properties, in communities that are in the Regular
Program of the National Floed Insurance Program {NFIP) and are in good standing, provided that the number of units is not
increased more than 20 percent, the action does not involve a conversion from nonresidential to residential land use, the action
does not meet the thresholds for “substantial improvement™ under §55.2(b){10]. and the footprint of the structure and paved

areas is not significantly increased.

a 55.12{a}f4) BUD's or the reciplent’s actions under any HUD program invalving the repair, rehabilitation. medernization,

weatherization, or improvement of existing nonresidential buildings and structures, in communities that are in the Regular
Program of the NFIP and are in good standing, pravided that the action does not meet the thresholds for “substantial
improvement” under §53.2(b)(10) and that the footprint of the structure and paved areas is not significantly increased.

= Continue ta Question 7, Mitigation

O B-Step Process is inapplicable per 55.12(b}{1-4)
Select the applicable cltation:

Ol 55.12({b){1} HUD's mortgage insurance actions and other {inancial assistance for the purchasing, mortgaging or refinancing

of existing one- to four-family properties in communities that are in the Regular Program of the National Fload Insurance
Program (NFIP) and in good standing (i.e., not suspended from program eligibility or placed on probation under 44 CFR 59.24),
where the action Is not a critical action and the property is not lacated in a floodway or coastal high hazard area,

O 55.12(b}(2) Financial assistanice for minor repairs or improvenients on one- to four-family properties that do not meet the
thresholds for “substantial improvement” under §55.2(b)(10)

DSSJ?(b)(.?) HUD actions involving the disposition of individual HUD-acquired, one- to four-family properties.

D 55.12{h)(4) HUD guarantees under the Loan Guarantee Recovery Fund Programn (24 CFR Part 573) of loans that refinance
existing loans and mortgages, where any new construction or rehabilitation linanced by the existing loan or morigage has been
completed prior to the filing of an application under the program, and the refinancing will not allow further construction or
rehabilitation, nor result in any physical impacts or changes except for routine maintenance.

O 55.12(b){5} The approval of financial assistance to lease an existing structure located within the floodplain, but only if:
(i) The structure is located outside the floodway or Coastal High Hazard Area, and Is in a community that is in the
Regular Pragram of the NFIP and in good standing {Le., not suspended from program eligibility or placed on
probation under 44 CFR 59.24);
(ii) The project is not a crittcal action; and
(iif) The entire structure is or will be fully insurad or insured to the maximum under the NFIP for at least the term aof

the lease.
- Based on the response, the review is in complinnce with this section. Continue to the Worksheet Summary below.

7. Mitigation

For the project to be brought into compliance with this section, all adverse impacts must be mitigated. Explain in detail the
exact measures that must be implemented to mitigate for the impact or effect, including the timeline for implementation.

Mitigation and Resilience Measures: Mitigation and resilience measures that will reduce the risk of loss of life and praperty and increase the
ability to shelter In place will be considered eligible activities. These measures can be applied to hames that are structurally sound and meet
all requirements. Mitigation activities may [nclude, but are not limited to the following:

*  Wet Floodproofing

e Dry Floodproofing

e Construction of a flood barrier

e Incorporation of interlor modification/retrofit measures
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Tier H: Site-Specific Environmental Assessment

Which of the following mitigation/minimization measures have been identified for this project in the 8-Step or 5-Step Process?
Select all that apply.

Permeable surfaces

Natural landscape enhancements that maintain or restore natural hydrolopy

Planting or restoring native plant species

Bioswales

Evapotranspiration

Stormwater capture and reuse

Green or vegetative roofs with drainage provisions

Natural Resources Conservation Service conservation easements or similar easements
Floodproofing of structures

Elevating structures including free-boarding ahove the required base fiood elevations
Other

= Based on the response, the review is in complionce with this section. Continue to the Worksheet Stnmary befow.

Worksheet Summary

Compliance Determination
Provide a clear description of your determination and a synopsis of the information that it was based on, such as:

*  Map panel numbers and dates

&  Names of all consuited parties and relevant consultation dates

¢ Names of plans or reports and relevant page numbers

*  Apy additional requirements specific to your region 17-18

BOOO0OO0O0OoOo0og

Compliance documentation can be found attached to this Tier 1l Checklist. Page(s)

Are formal compliance steps or mitigation required?

O Yes

1. Isthe structure a mobile home?

[ Yes ~ Mobile homes are not considered under Historic Preservation. Based an the response, the review is in compliance with this section.
Continue to the Worksheet Summary below.

No — Continue to Questéfan 2.
2. Based on the Programmatic Agreement, are the activities described in the scope expected to have no or minimal effect on historic
properties?
B Yes — Select which tier of the Programmatic Allowance is being used to meet compliance.

H Firat Tier, which staff may apply whether or not they meet professianal historic preservation qualifications.

D Second Tier, which can only be applied by applicable S0l Professional Qualifications Standards in accordance with
Stipuladons LB(1){a) of the Programmatic Agreement.
—+ Based on the respanse, the review s In complfance with this section. Summarize mitigation measures below and contimie to the Worksheet

Summary below.

[J No — Submit the Historic Breservation and Cultural Resources Assessment to the USVI State Historic Preservation Office for review and

summarize any mitigation measures below
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Tier II: Site-Specific Environmental Assessment

Summarize conditions or measures that must be implemented to mitigate for the impact or effect, including the timeline for
implementation.

Worksheet Summary

Compliance Determination
Provide a clear description of your determination and a synopsis of the information that it was based on, such as:

*  Map panel numbers and dates

®  Names of ali consulted parties and relevant consultation dates
e Names of plans or reporis and relevant page numbers

*  Any additional requirements specific to your region

Compliance documentation can be found attached to this Tier Il Checklist. Page(s)

Are formai compliance steps or mitigation required?
D Yes
E No

Not applicable. Compliance determined in Tior [,
The Homeowner Recenstructme and Rehalilnavon Program seould vesult i the sante amoumt ol developraent swltich existed at pro
disaster. The proposed activities veould cause temporary incredse in narse fovels, Tewpoiry increases it noise levels will tre mitigated
by complying with docat neise ordimance. HUD has determined that nuise abatement and contrabis not applicable w a disastes recoveny
progeam shnch meets the defimtien onder 24 € 1R Part 51 10303 The pohicy does not appiy o rescarch dumanstration projects
whirh do not result m new constindion or reconstrucnon foed 1suran: e, terstate land sales Fegistralien, oF any aclion of efhergency
assistapce undler dhsaster assistance pravisions or appropriations which are provided to save ives, protect property, pratect pubhc
health and safety, remove debris and wieekage, or assistance that luas the effedr ai restonng fachiies substantially as the v existed proo

1o the disaster

Not applicable. Compliance determined in Tier 1.
There are no sole source agquiters lacated in the United States Virgn Islands as pre-determined Iy the £704,

1. Does this project involve new construction as defined in Executive Order 11990, expansion of a building’s footprint, or ground
disturbance?
The term “new construction” shall include draining, dredging, channelizing, flling, diking, impounding, and related activities and any
structures or (acilities begun or avthorized after the effect date of the Order.

B No — Bosed on the response, the review is in compliance with this section. Continue to the Worksheet Summary below.

O ves — Continue to Question 2

10
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2. Will the new construction or other ground disturbance impact an on- or off-site wetland?
The term "wetlands™ means those areas that are inundated by surface or ground water with a frequency suflicient to support, and under
normal circumstances does or would support, a prevalence of vegetative or aquatic iife that requires saturated or seasonally saturated
soil conditions for growth and reproduction. Wetlands generally include swamps, matrshes, bogs, and similar areas such as sloughs,
potholes, wet meadows, river overflows, mud fats, and natural ponds. Wetlands under E.0. 11950 include isolated and non-jurisdictional

wetlands.
[ No, a wetland will not be impacted in terms of E.Q. 11990°s definition of new construction.

- Based on the response, the review is in compliance with this section. Continue to the Worksheet Sununany below. Provide a map
or any other relevant documentation to explain your determination.

[ Yes, there is a wetland that will be impacted in terms of E.0. 11990°s definition of new construction.

— You must determine that there are no practicable alternatives to wetlond development by completing the 8-Step Pracess.
Frovide o comypletond B-Step Pracess as well as ol docoments used o moke vour determination. mcldimag o mtap. Be sure to melude
she carfi public notice amd Hhe finod notice with vour docengmtation
Continue to Question 3,
3. For the project to be brought inte compliance with this section, all adverse impacts must be mitigated. Explain in detail the exact
measures that must be implemented to mitigate for the impact or effect, including the timeline for implementation,

Which of the following mitigation actions have been or will be taken? Select all that apply:

[1 Permeable surfaces

£ Natural landscape enhancements that maintain or restore natural hydrology through infiltration
[ Native plant species

a Binswales

D Evapotranspiration

O stormwater capture and reuse

D Green or vegetative roofs with drainage provisions

(] Natural Resources Conversation Service conservation easements

D Compensatory mitigation

Worksheet Summary

Compliance Determination
Provide a clear description of your determination and a synopsis of the Information that it was based on, such as:

s Map pane! numbers and dates

»  Names of all consulted patties and relevant consultation dates
&  Names of plans or reporis and relevant page numbers

®  Any additional requiremenis specific to your region

Compliance documentation can be found attached to this Tier II Checklist. Page(s)

11
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Tier II: Site-Specific Environmental Assessment

Are formal compliance steps or mitigation required?

D Yes

END

Not applicable. Compliance determined in Tier 1.
There ire no wild and scenic rivers in the Heited States Virgin Isiands.

Not applicable. Compliance determined in Tier 1.
Hurricanes lema and Maria caused catastrophic damage to the 1S Virgin Ishads. 5.339 households saffered major or severe damage any
many families were displaced as a result, This program s intended Lo assist these families by reconstructing or rehaintitating thewr homes
to make the home livalile agom

e e T e =

e proposed property test positive for any hazardous contaminants which cannot be disposed of locally?

1.Did th

E No — Based an the response, the review fs in compliance with this section. Continue to the Worksheet Summary below.

O ves— Identlfy the hazardous waste items in the area below.

=+ Al hazardous waste dispasal needs to be tracked to ensure that it is disposed of in compliance with the Resource Conservation and
Recovery Act [RCRA). RCRA gives EPA the authority to control hazerdous waste from the “cradle-to-grave.” This documentation should be
added to the file priar to close out. Cantinue to the Worksheet Summary below,

Worksheet Summary

Compliance Determination
Provide a clear description of your determination and a synopsis of the information that it was based on, such as:

®*  Map panel numbers and dates

®  Names of all consulted parties and relevant consultation dates
e  Names of plans or reports and relevant page numbers

*  Any additional requirements specific to your region

Compliance documentation can be found attached to this Tier Il Checklist. Page(s)

Are formal compliance steps or mitigation required?
D Yes
B no

12
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Applicant Case #: VI-HRR-00028

6-6 Catherine's Rest, Christiansted, 00820

Property Address:

Tier II: Site-Specific Environmental Assessment

Finding of this Tier II Site Specific Review

B The proposed project complies with environmental requirements for funding.

O he proposed project does not comply with envirenmental requirements for funding because

Site Specific Review Completed by:

vame: 1N@dalie Joseph pace: 111412021
e ENVIrONmental/NEPA Specialist
Signature: : i ( r
fo 2 A

/ Lot (foopl
Contamination Testing Completed by:
Name: Date;
Title: Company:
Signature:
Section 106 Review Completed by:
Narne: Date:
Title: Company:
Signature:
Authorized by:
Name:___Kyora Veira Date: 01/15/2021
Title: _Environmental Manager Company: ___Virgin Islands Housing Finance Authority

Se— }’f’p@
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01/14/2021

Testing Completion Date:

Date Review [nitiated:

06/08/2020

Inspector Name:

Reviewer Name:

Nadalie Joseph

Name of Program: Virgin Islands Housing Finance Authority Homeowner Reconstruction and Rehabilitation Program

Street Address: 6-6 Catherine's Rest
Subdistrict: 1- Anna's Hope Villages Property ID: 206908023500
USVI Island: St. Croix Year Built: 1986

GPS Coordinates (Lat/Long):

17.722195, -64.712743

The following environmental mitigation measures and conditions shall be complied with for the proposed project:
1. Contamination and Toxic Substances

All homes are assumed to have mold. Construction contractors will be tasked with identifying and
cleaning mold during the construction phase of the project. The presence of mold should be
documented using the Mold Inspection Document and returned to the Environmental Team prior to
close-out. If mold is found, an Air Quality Test will be required before close-out. If there is no mold
present, the Mold Inspection Document should be returned stating that mold was not found at the

time of inspection.

2. Flood Insurance
The proposed property is located in the 100-year floodplain. Proof of flood insurance will need to be

documented at close out.

Versbom 2 4 L 4 4 EnAni. iR 8
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U.S. Fish and Wildlife Service

Coastal Barrier Resources System Mapper Documentatio

r
'..a 1

Wy

e ,:."i

Im& :Mme

CBRS Units
Othermse Protecied Area 7 CBRS Buifer Zonc Ay e
System Und ?‘ -84 712662, 17.722257 14,514

? The pin location displayed on the map is a point selected by the user. Failure of the user to ensura that the pin location displayed on
this map correctly corresponds with the user supplied address/location description below may result in an invalid federal flood
insurance policy. The U.S. Fish and Wildlife Service (Service) has not valldated the pin locatlon with respect to the user supplied
addressilocation description below. The Service recommends that all pin locations be verified by federal agencies prior to use
of this map for the provision or denial of federal funding or financial assistance . Please note that a structure bisected by the
Coastal Barrier Resources System {CBRS) boundary (i.e., both "partially in” and "partially out") is within the CBRS and therefore affecled
by CBRA's restrictions on federal flood insurance. A pin placed on a bisected structure must be placed on the portion of the siructure
within the uni (including any attached features such as a deck or stairs).

User Name: Nadalie Joseph

User Organization: VIHFA
User Supplied AddressiLocation Descriptlon: VI-HRR-00028

Pin Location: Qutside CBRS
Pin Flood Insurance Prohibition Date: N/A
Pin System Unit Establishment Date: N/A

The user placed pin location is not within the CBRS. For the nearest official CBRS map depicting this area, please see the map numbared
78-005A, dated 11/15/2016. The official CBRS maps are accessible st hitps //iwww fws govichra/mapsfindex himl .

The CBRS informalion Is derived directly from the CBRS web service provided by the Service, This map was exporied on 6/10/2020 and does nol reflecl
changes or amendments subsequent to this date. The CBRS boundaries on this map may become superseded by new boundaries over time.

This map image may be void if one or more of the following map elemenits do not appear. basemap imagery. CBRS unit labels. prohibilion dale labels,
legend, scale bas, map creation dale. For addilional information about flood insurance and the CBRS, visil:  hilps vavy fws govicbrafFlood-lnsurance ml_ .

Ths page was produted by tne CERS Mapper



June 10, 2020

US Virgin islands

VI-HRR-00028

MAP FOR REFERENCE ONLY

NOT A LEGAL DOCUMERT
US Virg:n iSands makes no danms and na warrantes,

exprassed or impked, conceming the vakdity ¢r accuracy of

the GIS data presanted an this map,
Geomeny updated 082018
Data updaced CE/2018

6-6 CATHERINES REST
BRODHURST, DAWN

206909023500

Progetty nformation
Property ID

Location
ovmer
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Map Theme Legends

FEMA Flood Zones

IONE

JONE A

JONE A WITHOUT ELEVANIDN
20OHE LE

20N 60

I0OKE VE

ZOKE & {7 7% akNiraL CHANZE FL.O00OD)

FLOOD BOUHOARY

. 0 2 BHHUAL CHANCE FLOOD

1% ANMIJAL CHENCE FLOZD

FEMA as the adnuusuator of the tatonal
Flood Insutance Progiam {MFIP) has oieated
Aduisity Base Flood Elevanons (ABFEs) fer
the terrdory of US Vegia slands. The ABFE
mtarmation and telated layers depicles on
ihis web service for US Vitgin islands ran
serve as a guide o uhdersianding curent
flood hazdard condiinns and hgher glevauons
ihat commuanties should Iapld to in order 1o
tedice impacts of smular evenis m the tulure
All elpvattons included on the map are
ralgrensed (o the Virgn Iskds Vertical
Dannm 2000 (VIVDD9)
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DPNR - USVI CZM Boundaries

St. Croix Tier 1 Boundary

Q@ allitems

St. Thomas Tier 1 Boundary

@ Allitems

St. John Tier 1 Boundary

Q@ Allitems

Vi-RRR-00028
@ Paint 1

Learn about the boundaries of Blck 1aian

. | Reef/National
our territory! Monument

Imagery ©2020 TerraMetrics
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militaty bases when all utilities are.installed sbovee groutid.or tié intd pre-existing
viility lies.

v. Sites that have been previously-cleared-and prépdred for planned construction,
such-as land bé,mg devieloped for-public housihg, office. huildings, ¢ity patks,
ball fields, ‘schools, efc. when:all ytilities are inistalled above-giound.ox te into

pre-gxisting utility lines,

vi; Areds previously filledto depths of af least siX feet so-that-subsurface utilities
can be installed.

a. Installation of fermpotary remavable barfiess.

:b. Inckind repairs, installation, or replaceient, and. iriinor upgrades/mitigation.. of
bollards ;md -associated -protective barriers when in pruwously disnurbed areas, In-
kind repairs or replécemesit, and. minor upgrades/mitigation, of ‘bollards and
associated grotective barriess wher in previously distitbed areas,

B. .BUILDINGS AND STRUCTURES
1., Ri:p_h'ir or retrofit of buildings léss than 45 ‘years old,

Rbmqval afwater, muck, ormpd, sand, sewage, and/or debiis: by pliysical ormechanical
means.

C. TRANSPORTATION FACILITIES, when proposed activities substantially conform 1o
the original fobtprint and/or performed in previously disturbed soils, including any Stagitig
Areas,

1. Roadsand Roadways

a. Paving and repair of roads topre-disaster geometric design standards.and copditions
using in~kind materials, shoulders medians, clearances, curbs, and side slopes. This
allowance does tiot include’ lmprovement to efisting roadways and appurfenances
This allowance dogs not apply in archnanlogcally—scns:twc aress, incfuding any
area‘in which a professional archaeologist determines.that there'may be a potential
0 yleld cullural resources,

b. Repaif and réplaccment of métal and concrete rulverfs no igreater than 427 in
diemeterwith ro headwalls ot cancirete headwalls when culverts arcietumed to-pre-
disastersize.and location. This allowance does not allow for upgradeés.

Page 33 of 50 _
FEMA/VISHPO Sedtion 106-Programmatic Agréément, 2016
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