RECONSTRUCTION/REHABILITATION
CONSTRUCTION SERVICES CONTRACT

Between
VIRGIN ISLANDS‘HOUSING FINANCE AUTHORITY
&
NUVO CONSTRUCTION, LLC

THIS CONTRACT is made as of the 13th _day of September 2022, by and between the VIRGIN
ISLANDS HOUSING FINANCE AUTHORITY, an autonomous instrumentality of the Territory of the
United States Virgin Islands, having its principal place of business at 3202 Demarara Plaza, Suite 200, St.
Thomas, U.S. Virgin Islands 00802 (hereinafter the "Authority"), and NUVO CONSTRUCTION, LLC
whose address is #12A La Grande Princesse, Christiansted, St. Croix, U.S. Virgin Islands 00820 (hereinafter
the "Contractor").

WITNESSETH

WHEREAS, the Authority is in need of the services of a Contractor to provide the Authority’s
General Construction Contractor Services/repairs needed to certain property VI-HRR-00150 on St. Thomas,
U.S. Virgin Islands as outlined in Appendix(s) B, C, and D and incorporated herein (the “Property”); and

WHEREAS, the Property was damaged by Hurricanes Irma and/or Maria and this Contract is for
the reconstruction/rehabilitation of the dwelling required to bring the property back to pre-hurricane status;
and

WHEREAS, the services are more particularly described in the Scope of Work, attached hereto as
Appendix(s) B, C and D, and incorporated herein; and

WHEREAS, the Contractor represents that it is willing and capable of providing such services.

NOW THEREFORE, in consideration of the mutual covenants herein contained, and intending to
be legally bound by this Contract, the parties hereto do covenant and agree as follows:

L SERVICES/WORK TO BE PERFORMED: The Contractor will provide the services described
in Appendix(s) B, C and D, attached hereto. The Contractor agrees to furnish all labor, equipment, materials
and services necessary to perform and complete the work. The Authority and the Contractor may agree to
changes in or additions to the Scope of Work. However, no changes shall be valid unless in writing and
signed by both parties in the form of an executed Change Order.

2. TERM: The Contractor agrees that time is of the essence and will commence work no less than
Ten (10) days after the issuance of the Notice to Proceed.
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(b) All work shall be completed no later than Two Hundred Seventy (270) workdays from the Notice to
Proceed. The performance period shall not include travel days associated with holidays for which
Contractor’s employees are traveling home. The Authority shall extend the completion date if there are
delays caused by acts of Nature, unavoidable circumstances, or the negligence of the Authority or its agents
or employees other than the Contractor. For purposes of the forgoing sentence, unavoidable delay shall
include delays related to or caused by unavailability of materials. The extension shall equal the length of
the delay by any of the above factors. However, there shall be no extensions to the completion date without
the prior written consent of the Authority. The Authority reserves the right to modify and/or terminate the
Contract if the Contractor fails to perform in a manner consistent with the terms of the Contract.

3y COMPENSATION: The Authority, in consideration of the satisfactory performance of the services
described in Appendix(s) B, C and D, agrees to pay the Contractor the sum of TWO HUNDRED TWENTY-
THREE THOUSAND SEVEN HUNDRED SIXTY DOLLARS AND EIGHTY-SIX CENTS
($223,760.86). The payment shall be made as follows:

a. Pre-Construction Cost: 10% of the total Contract Amount, which is: TWENTY-TWO
THOUSAND THREE HUNDRED SEVENTY-SIX DOLLARS AND NINE CENTS
($22,376.09) to secure the necessary equipment, labor and materials to begin the project, based
upon the Scope of Work (Appendix(s) B, C and D) and should be paid upon issuance of the
Notice to Proceed. Contractors are required to submit receipts and other supporting
documentation, as required, to demonstrate costs incurred.

b. Each week Contractor may submit a draw for work performed during that period, which draw
shall be supported by receipts and other supporting documents as agreed upon by the Parties
and work performed during any given week shall be considered completion of a construction
phase.

c. 10% is withheld from each draw for retainage, excluding pre-construction cost, and any
applicable gross receipts taxes.

d. Any Retainage due the Contractor for work performed and the final payment will be disbursed
on the Final Disbursement Date subject to a Final Inspection and acceptance of the work as
outlined in Paragraph 38.

4. LIQUIDATED DAMAGES: It is hereby agreed by the parties that in the event the Contractor has
not completed the scope of work under the terms set forth in this Contract, liquidated damages of $500.00
for each workday or portion thereof shall be due to the Authority. The liquidated damages shall first be
deducted from any contract monies due but not yet paid, to the extent available.

5. PERFORMANCE BOND: The undersigned further agrees to execute and deliver to VIHFA at
the time the . contract documents are executed, a Performance Bond with Power of Attorney on the forms
provided, in an amount of § N/A by a surety or insurance company currently on the U.S.
Department of the Treasury’s Financial Management Service list of approved bonding companies which
is published annually in the Federal Register, or by a U.S. Virgin Islands domiciled insurance company
with at least an A- rating in the latest printing of the A.M. Best's Key Rating Guide 10, or by an insurance

—_
Contractor: &M 1' . Authority: ;! } v2i-05




Construction Contract

Contractor: NUVO CONSTRUCTION, LLC
Property Identifier: VI-HRR-00150

Page 3 of 33

company that is either domiciled in the U.S. Virgin Islands or owned by US. Virgin Islands residents and
is licensed to write surety bonds.'

6. PAYMENT PROCESS: Invoices shall be submitted on a timely basis and may be submitted as
often as weekly. Invoices shall be organized so that services associated with each construction phase are
clearly identified in separate detailed listings of charges. Payment of invoices must be approved by the
Authority or its designee after inspection. The Authority will make payments within thirty (30) business
days after invoice approval and acceptance of work after the inspections noted in Paragraph(s) 37 and 38.

(a) INDEMNIFICATION: Should the Contractor, after receipt of payment of invoices by the
Authority not timely pay all persons who have fulfilled their obligations to perform labor and/or furnish
materials in the prosecution of the work provided for herein, including by way of example workmen,
laborers, furnishers of materials, machinery, equipment and fixtures, then Contractor agrees to indemnify
the Authority for such payment(s). Timely payments from Contractor to its subcontractors shall mean within
ten (10) business days of receiving payment from the Authority. Pursuant to Paragraph 16(b), Contractor
shall obtain an executed lien waiver upon making payments to all persons who have fulfilled their obligation
to perform labor and/or furnish materials in the prosecution of the work provided herein.

T WORKMANSHIP/WARRANTY: The Contractor will complete all work in a substantial and
workmanlike manner according to standards and practices in the Contractor’s trade for the construction
work to be performed. The work shall conform to all applicable codes and regulations which apply to the
work to be performed whether or not covered by the specifications and drawings for the work. The
Contractor warrants that the final product of Contractor's work shall be fit for the purposes for which it is
intended. Contractor will warrant against defects in materials and labor for a period of One (1) year from
the date of completion and upon acceptance of the work by Homeowner and the Authority.

8. DEFECTIVE WORK: The inspection of work shall not relieve the Contractor of any of its
obligations to fulfill the terms and conditions of the Contract as herein prescribed. Defective work shall be
made good, and unsuitable materials may be rejected, notwithstanding that such work and materials have
been previously overlooked by the Authority’s Project Manager and accepted or paid for. If the work or any
part thereof shall be found defective at any time before the final acceptance of the whole work, or the final
payment therefor, the Contractor shall forthwith make good such defect in a manner satisfactory to the
Authority’s Project Manager and shall replace at its own expense damaged or unsuitable materials with the
new material of satisfactory quality.

9. COMPLETION & EXTENSION OF CONTRACT WORK: The Contract shall be completed on
or before the date of completion as set forth in Appendix(s) B, C and D; and the Authority has accepted all
work. If the satisfactory execution of the Contract shall require work or materials in substantially greater
amounts or quantities than those set forth in the plans or scope of work, then the Contractor shall submit a
Request for Information and other supporting documentation which substantiate the additional work, and

! Pursuant to Section 8 of the VIHFA’s Procurement Policy, performance and payment bonds are required for construction
contracts exceeding $500,000.00.
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any associated increase in cost and time, if applicable. All Change Orders shall be in writing and shall be
submitted to the Authority for approval. The Change Order shall be fully executed prior to undertaking the
additional work. No allowance shall be made for unauthorized delays or suspension of the work.

10.  ADDITIONAL WORK: The Authority, Homeowner and Contractor understand that Program
funds are solely for the work authorized by the Program and described in Appendix(s) B, C and D; and shall
not be used for other purposes or improvements on the Property that are not part of the Project. Additional
work agreed upon by the Homeowner and Contractor shall not be initiated until after all work identified in
the Scope of Work has been completed and passed final inspection.

11.  MOLD ASSESSMENT AND REMEDIATION: Mold assessment will be performed by general
contractors procured through the mini-bid process. A visual inspection is the most important initial step in
identifying a possible mold problem and in determining remedial strategies. Visual inspections should also
include observations of hidden areas where damages may be present, such as crawl spaces, attics, and behind
wallboard to the extent feasible without destructive testing or removal of apparently undamaged building
materials. The extent of any water damage and mold growth should be visually assessed and the affected
building materials identified.

Areas where mold was, or is, identified as part of the initial site inspection (ISI), the Walk Through or during
construction will be required to be remediated by the general contractors. Ifa visual inspection by the general
contractor reveals the presence of mold, photographs should be provided to substantiate the claim and then
remediated. '

(a) REMEDIATION: Currently there are no governmental standards pertaining to acceptable levels
of indoor airborne mold spores and structures. Mold is present everywhere in the environment. For all
projects, identified moisture sources should be eliminated prior to further remediation. Post remediation
dehumidification may be necessary to dry the remaining structural framing materials prior to any
rehabilitation. In cases where this occurs the general contractors will incorporate the cost into the bid
proposal. Materials harboring mold are expected to be cleaned or replaced by the general contractor.

12. ACCEPTANCE OF PLANS AND CONSENT TO PERFORM THE PROJECT: Contractor
hereby acknowledges that it has been presented the Scope of Work (“SOW™) for the Project. Contractor has
fully reviewed the SOW, which specifies the construction and other activities, including any environmental
mitigation as outlined in the Mitigation Measures Report, attached hereto as “Appendix C”, to be conducted
by Contractor on the Property. Contractor acknowledges and agrees that it shall not add tasks to the SOW
unless authorized by the Authority.

13.  CONTRACTOR’S REPRESENTATIONS: The Contractor warrants that it is fully informed
regarding all the conditions affecting the work to be done and labor and materials to be furnished for the
completion of the Contract. Contractor further represents that it is fully equipped, competent, and capable
of performing the work and is available to perform such work.

The Contractor warrants that it is eligible to receive contract awards using federally appropriated funds and
that it is not suspended or debarred from entering into contracts with any federal agency. The Contractor
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shall include this provision in each of its subcontracts hereunder, a copy of which shall be provided to the
Authority upon execution. In the event the Contractor or sub-contractor misrepresents its eligibility to
receive contract awards using federal funds, the Contractor agrees that said ¢ontractor or sub-contractor shall
not be entitled to any payment for any work performed under this Contract and that it shall require the
contractor or sub-contractor to promptly reimburse any progress payments heretofore made.

14.

REPRESENTATIONS, WARRANTIES, AND COVENANTS BY CONTRACTOR:

The Contractor represents, warrants, and covenants as follows:

(a)

(b)

(c)

(d)

(e)

6]

Contractor is duly organized and existing and authorized, qualified and licensed to do business in the
United States Virgin Islands.

Contractor will, during the construction period of the project, remain a General Contractor, engaged
in the business of construction, will remain in good standing and qualified to do business under the
laws of the Territory, including maintenance at all times of a valid V.I. business license, and will not
cease doing business, dissolve or otherwise dispose of all or substantially all of its assets and will not
voluntarily consolidate with or merge into any other entity or permit one or more other entities to
consolidate with or merge into it.

Contractor has the power to execute, deliver and perform, and enter into the transactions
contemplated by this Agreement, and has duly authorized the execution, delivery, and performance
of this Agreement.

The execution and delivery of this Agreement, the consummation of the transaction contemplated
hereby and the fulfillment or compliance with the terms and conditions of this Agreement do not and
will not conflict with or result in a breach of any of the terms, conditions, or provisions of any legal
restrictions or any agreement or instrument to which the Contractor is now a party or by which it is
bound or constitute a default under any of the foregoing.

No information, statement, or report furnished in writing by the Contractor in connection with the
negotiation of, or performance under, this Agreement and the consummation of the transactions
contemplated hereby contains any material misstatement of fact or omits to state a material fact
necessary to make the statements contained therein, in the light of the circumstances under which
they were made, not misleading.

That it has obtained all the applicable licenses or permits, temporary or otherwise, as required by
Title 27 of the Virgin Islands Code; and familiarized itself with the applicable provisions of Title 27
of the Virgin Islands Code pertaining to professions and occupations.
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15. CONDITION OF PREMISES: The Contractor agrees to keep the Premises orderly, and to remove
daily all debris as needed during the Project in order to maintain safe working conditions and leave the area
in a neat and clean condition. The Contractor agrees to maintain the work area free from major
obstructions/hazards to the greatest extent possible and to ensure safe access at all times.

16. CONTRACTOR, MATERIALMEN OR MECHANICS’ LIENS: Neither Homeowner nor the
Authority will suffer or permit any mechanics or materialmen’s liens to be filed or otherwise asserted against
the Property or against any funds due to Contractor and will promptly seek discharge of any such lien filed.
Contractor, subcontractors, suppliers, vendors, trades and any other persons or entities performing work on
the Property are strictly prohibited from placing liens on said Property. Contractor shall inform all
persons or entities of such strict prohibition. Contractor is responsible for the removal, and any
associated expense involved therewith, of any lien placed on the subject Property by the Contractor,
or any subcontractor, supplier, vendor, trade or other person or entity performing work for the
Contractor, irrespective of the fault or cause of such attachment.

Additionally, pursuant to V.I. Code Title 28, Chapter 12, Section 254 “a construction lien does not exist ...
for work, services, materials, or equipment, in connection with the improvement of a residential dwelling
under an emergency home repair program property or other home-repair or construction program
administered by the Government of the Virgin Islands or any instrumentality of the Government of the
Virgin Islands.

(b) LIEN WAIVERS: The Contractor agrees to protect, defend and indemnify the Authority from any
claims for unpaid work, labor or materials with respect to the Contractor's performance under this Contract
and shall execute a Lien Waiver, from both the Contractor and all subcontractors, upon receipt of each
payment. Final payment shall not be due until the Contractor has delivered to the Authority a complete
release of all liens for work completed arising out of Contractor’s Performance or a receipt in full covering
all labor and materials for which a lien could be filed or a bond satisfactory to the Authority indemnifying
the Authority and the Homeowner against any and all liens.

17. INDEPENDENT CONTRACTOR: The Contractor shall perform this Contract as an independent
Contractor, and nothing herein contained shall be construed to be inconsistent with this relationship or status.
The Contractor shall be responsible for the supervision of Contractor's employees, subcontractors, and
authorized representatives. All workers must be competent and skilled in their work.

18.  LIABILITY OF OTHERS: Nothing in this Contract shall be construed to impose any liability upon
the Authority to persons, firms, associations, or corporations engaged by Contractor as servants, agents, or
independent contractors, or in any other capacity whatsoever, or make the Authority liable to any such
persons, firms, associations, or corporations for the acts, omissions, liabilities, obligations and taxes of
Contractor of whatsoever nature, including but not limited to unemployment insurance and social security
taxes for Contractor its servants, agents, or independent contractors.
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19. FORCE MAJEURE: Neither Party shall be liable for any delay or failure in performance beyond
its control resulting from Acts of God or force majeure (extraordinary weather conditions or other natural
catastrophes, war, terrorist attacks, sabotage, computer viruses, riots, strikes, lockouts or other industrial
disturbances, acts of governmental agencies or authorities, discovery of hazardous materials or differing and
unforeseeable site conditions, or other events beyond the reasonable control of the claiming Party). The
Parties shall use reasonable efforts to eliminate or minimize the effect of such events on their respective
duties under the Contract. Contractor shall be entitled to an equitable adjustment in Work Order schedules
and unit prices in the foregoing circumstances.

20.  INDEMNITY AND LIMITATION OF LIABILITY: Contractor shall be fully liable for the
actions of its agents, employees, partners or sub-contractors and shall fully indemnify and hold harmless the
Authority, its Board of Directors, agents and employees, from suits, actions, damages and costs of every
name and description relating to personal injury and damage to real or personal tangible property (other than
the Work itself) but only to the extent caused by the negligent acts or omissions of the Contractor, its agents,
employees, partners or sub-contractors, without limitation; provided, however, that the Contractor shall not
indemnify for that portion of any claim, loss or damage arising hereunder due to the negligent act or failure
to act of the Authority.

Contractor shall agree to defend, indemnify and hold the Authority harmless from and against any and all
loss, damage, liability, claims, demands, detriments, cost, charges, and expense (including attorneys' fees)
and causes of action of whatsoever character which the Authority may incur, sustain, or be subjected to,
arising out of or in any way connected to the services to be performed by Contractor under this Contract and
arising from any cause, except the sole negligence of the Authority. Contractor shall provide the Authority
a copy of Contractor's insurance binder evidencing coverage for liability and personal injury.

Contractor will indemnify, defend and hold the Authority, its Board of Directors, agents and employees,
harmless, without limitation, from and against any and all damages, expenses (including reasonable
attorneys' fees), claims, judgments, liabilities and costs for infringement of a United States Patent with
respect to the Products furnished, or of any copyright. trademark, trade secret or intellectual property right,
provided that the Authority shall give the Contractor: (i) prompt written notice of any action, claim or threat
of infringement suit, or other suit, (ii) the opportunity to take over, settle or defend such action, claim or suit
at Contractor's sole expense, and (iii) assistance in the defense of any such action at the expense of
Contractor. Where a dispute or claim arises relative to a real or anticipated infringement, the Authority or
its Board of Directors, agents and employees may require Contractor, at its sole expense, to submit such
information and documentation, including formal patent attorney opinions, as the Authority shall require.

Unless otherwise specifically enumerated herein or in the Work Order mutually agreed between the parties,
neither party shall be liable to the other for special, indirect or consequential damages, including lost data
or records (unless the Contractor is required to back-up the data or records as part of the work plan), even
if the Party has been advised of the possibility of such damages. Neither Party shall be liable for lost profits,
lost revenue or lost institutional operating savings.
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The Authority may, in addition to other remedies available at law or equity and upon notice to the
Contractor, retain such monies from amounts due Contractor, or may proceed against the payment bond,
if any, as may be necessary to satisfy any claim for damages, penalties, or costs asserted by or against
them.

2L WORKMAN’S COMPENSATION. The Contractor shall provide Workman’s Compensation
Insurance coverage for all employees involved in the performance of this Contract.

22. INSURANCE AND BONDING: The Contractor shall maintain liability insurance in an amount
no less than Five Hundred Thousand Dollars ($500,000) for protection against claims for damages because
of bodily injury or death, claims for damages, to property which may arise out of or result from the
Contractor’s operation under the contract whether such operations be by the Contractor or by any
Subcontractor or anyone directly or indirectly employed by any of them.

(a) VERIFICATION OF COVERAGE: Contractor shall furnish the Authority with certificates of
insurance reflecting proof of required coverage. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf and the certificates are to be received
and approved by the Authority before work commences.

Upon failure of the Contractor to furnish, deliver and maintain such insurance as above provided, this
contract, at the election of the Authority may be suspended, discontinued or terminated. Failure of the
Contractor to purchase and/or maintain any required insurance shall not relieve the Contractor from any
liability or indemnification under the contract.

Contractor shall include all subcontractors as insureds under its policies or shall be responsible for verifying
and maintaining the certificates provided by each Subcontractor. Subcontractors shall be subject to all of
the requirements the Authority herein. The Authority reserves the right to request copies of subcontractor’s
certificates at any time.

23.  SUB-CONTRACTOR: Contractor may enter into one layer of subcontracts with third parties ("Sub-
Contractors") for the performance of any part of specialized Contractor's duties and obligations (i.e.
electrical, plumbing, etc.). In no event shall the existence of a subcontract operate to release or reduce the
liability of Contractor to the Authority for any breach in the performance of Contractor's duties. Sub-
Contractor’s Contracts must meet all contracting, indemnity, insurance and regulatory compliance
requirements. The Parties hereby agree that any non-compete Contract or similar Contract with any Sub-
Contractor(s) seeking to restrain the ability of the Sub-Contractor to perform any services for the Authority
shall be deemed unenforceable, null and void, to the extent of such non-compete provision, but without
invalidating the remaining provisions of the contract with the Sub-Contractor.

24.  ASSIGNMENT OF THE PROJECT: The Contractor shall not subcontract or assign this project
without the prior written consent of the Authority.
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25. WAIVERS AND AMENDMENTS: No waiver, modification or amendment of any term, condition
or provision of this Contract shall be valid or of any force or effect unless made in writing, signed by the
parties hereto or their duly authorized representatives, and specifying with particularity, the nature and extent
of such waiver, modification or amendment. Any such waiver, modification or amendment in any instance
or instances shall in no event be construed to be a general waiver, modification or amendment of any of the
terms, condition or provisions of this Contract, but the same shall be strictly limited and restricted to the
extent and occasion specified in such signed writing or writings.

26.  RIGHT TO WITHHOLD: If work under this Contract is not performed in accordance with the
terms hereof, the Authority will have the right to withhold, out of any payment due to Contractor, such sums
as the Authority may deem ample to protect it against loss or to assure payment of claims arising therefrom,
and at its option, the Authority may apply such sums in such manner as the Authority may deem proper to
secure itself or to satisfy such claims. The Authority will immediately notify the Contractor in writing in the
event that it elects to exercise its right to withhold.

27.  TERMINATION: Either party will have the right to terminate this Contract with or without cause
on thirty (30) days written notice to the other party specifying the date of termination.

(a) TERMINATION FOR CAUSE: Except as hereafier provided, the Authority shall have the
immediate and automatic right to terminate this Agreement upon the occurrence by Contractor of a material
breach of any term, condition, representation, warranty or covenant of this Agreement, or the Proposal. A
material breach shall include, but not be limited to, the following, if applicable: (1) submission to the
Authority of reports which are incorrect or incomplete in any material respect; (2) debarment, or the threat
thereof, by any federal or local government agency or department; (3) failure to pay creditors and
subcontractors which may cause the placement of liens on the Authority's property; (4) failure to maintain
any bonds and insurance if required under this Agreement; (5) offering of bribes, threatening or abuse of
program participants or failure to comply with applicable federal or local requirements; (6) abandonment of
the Project by Contractor for a period of seven (7) days; (7) failure to diligently obtain skill specific permits
and approvals for the Project; (8) if the Contractor is adjudged bankrupt, or if it makes a general assignment
for the benefit of creditors, or if a trustee or receiver is appointed on account of its insolvency; (9) if the
Contractor persistently or repeatedly refuses or fails, except in cases for which an extension of time is
provided, to supply enough properly skilled workmen or proper materials; (10) failure to correct work which
is not in accordance with the final construction drawings and specifications; or (1 1) persistent disregard of
the laws, rules, regulations or orders of any public authority having jurisdiction; (12) failure to utilize
industry standards in a method or installation; (13) failure to comply with the approved Scope of Work by
adding items without approval or by failing to provide materials and/or workmanship in accordance with
the Plan; and (14) failure to adhere to standards and practices of phases within the Project.

(b) PARTIAL TERMINATION: The performance of work under this Contract may be terminated by
the Authority in part, whenever the Authority shall deem such termination advisable. This partial termination
shall be affected by delivering to the Contractor a Notice of Partial Termination specifying the extent to
which the term and/or duties of this Contract are terminated and the date upon which such termination
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becomes effective. The Contractor shall be entitled to receive payment for services provided to the date of
termination, including payment for the period of the thirty (30) days’ notice.

28.  NON-DISCRIMINATION: No person shall be excluded from participating in, be denied the
proceeds of, or be subject to discrimination in the performance of this Contract on account of race, creed,
color, religion, sexual orientation, or national origin.

29.  FALSE CLAIMS:

(a) The Contractor warrants that it shall not, with respect to this Contract, make or present any claim
upon or against the Authority. The Contractor acknowledges that making such a false, fictitious, or
fraudulent claim is an offense under Virgin Islands law.

(b) The Contractor acknowledges that this Contract is funded, in whole or in part, by federal funds. The
Contractor warrants that it shall not, with respect to this Contract, make or present any claim knowing such
claim to be false, fictitious or fraudulent. The Contractor acknowledges that making such false, fictitious,
or fraudulent claim is a federal offense.

30. SECTION 3: This Contract is subject to the requirements of Section 3 of the Housing and Urban
Development Act of 1968 as amended, 12 U.S.C., 17010. Section 3 requires that to the greatest extent
possible feasible opportunities for training and employment be given to lower income residents of the project
area and contracts for work in connection with the project be awarded to business concerns which are located
in or owned in substantial part by persons residing in the area of the project.

31. EXECUTIVE ORDER 11246 NON-DISCRIMINATION: This Contract is subject to the
requirements of Executive Order 11246; hence the Contractor shall not discriminate against any employee
or applicant because of race, color, religion, sex, or national origin. Such actions will include but shall not
be limited to the following: employment, upgrading, demotion, or transfer; recruitment advertising; layoff,
or termination; rates of pay or other forms of compensation. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices setting forth the provisions of this
non-discrimination clause.

32. AFFIRMATIVE ACTION PLAN: In order to comply with Section 3 and Executive Order 11246,
the U.S. Department of Housing and Urban Development requires that all contractors develop and implement
an Affirmative Action Plan. This plan is a series of forms and statements, which shows specific steps taken
by the Contractor to promote Equal Opportunity and the utilization of area residents and businesses in the
implementation of this Contract. This plan must be submitted to the Authority at the following address:
Virgin Islands Housing Finance Authority, 3202 Demarara Plaza, Suite 200, St. Thomas 00802.

33. FEDERAL LABOR STANDARDS PROVISIONS: All laborers and mechanics employed upon
the work covered by this Contract shall be paid at rates not less than those prevailing on similar construction
in the locality as determined by the Secretary of Labor in accordance with the Davis Bacon Act, as amended
(40 U. S. 276a-276a-5) and shall receive overtime compensation in accordance with and subject to the
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provisions of the Contract Work Hours and Safety Standards Act 940 U. S. C. 327332). The Contractors
and all its sub-contractors shall comply with regulations issued pursuant to the labor standards provisions.

For the duration of this Contract, the Contractor and sub-contractors shall submit copies of weekly payroll
forms and cancelled checks to the Authority.

34. SECTION 106 COMPLIANCE: The Contractor shall ensure that areas of archaeological
sensitivity will not be disturbed during construction. No heavy equipment shall be used in any area which
has been determined to be an area of archaeological sensitivity. The Contractor agrees that, if there is any
question relative to the archaeological value or historic designation of the site in general or any specific
features on the site, it shall seek guidance from the Division of Historic Preservation of the Department of
Planning and Natural Resources before undertaking any work.

35.  CONFLICT OF INTEREST: Contractor covenants that it has no interest and will not acquire any
interest, direct or indirect, which would conflict in any manner or degree with the performance of services
required to perform under this Contract.

36.  WARRANTY OF NON-SOLICITATION: The Contractor expressly warrants that it has not
employed any person to solicit or obtain this Contract on its behalf, or cause or procure the same to be
obtained upon compensation in any way, contingent, in whole or in part, upon such procurement, and that
it has not paid, or promised or agreed to pay to any person, in consideration of such procurement, or in
compensation for services in connection therewith, any brokerage, commission, or percentage upon the
amount receivable by Contractor hereunder; and that it has not, in estimating the Contract price demand
included any sum by reason of such brokerage, commission or percentage, and that all monies payable to it
hereunder are free from obligation to any other person for services rendered, supposed to have been
rendered, in the procurement of this Contract. Breach of this warranty shall give the Authority the right to
terminate this Contract, or in its discretion, to deduct from the Contract price or consideration the amount
of such commission, percentage, brokerage or contingent fees.

37.  PRELIMINARY INSPECTION(S): All work will be subject to periodic inspections by the
Authority or the Authority’s designee. Prior to request for final inspection, the Contractor shall notify the
Authority’s Project Manager of the anticipated date of completion so that any major defects or deficiencies
may be pointed out to the Contractor for correction prior to the final inspection.

38. FINAL INSPECTION: The Scope of Work shall be considered complete upon acceptance by
the Authority after a final inspection conducted by the Homeowner and the Authority. Once requested by
Contractor, final inspection shall be conducted within forty-eight (48) hours and the time period between
request for final inspection and completion of final inspection shall not be counted against the agreed upon
period of performance. If the Authority conducts an inspection and determines the Scope of Work has
been completed by signing off on the Final Inspection but the Homeowner does not issue an acceptance,
the Authority shall administrative close the Scope of Work and issue a final payment.
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39.  RECORDS: The Contractor shall maintain documented, precise records of time and/or money
expended under this Contract.

40. AMENDMENTS :

(a) No amendment(s), modifications, or changes shall be made to this Contract unless Contractor
delivers such proposed amendment(s) to the Authority for approval prior to the execution of the Amendment
to the Contract.

(b)  Amendments must make specific reference to this Contract, must be in writing, and signed by a duly
authorized representative of the parties of this Contract. Such amendments shall not invalidate this Contract,
nor relieve or release Contractor from its obligations under the Agreement or the Contractor from its
obligations under this Contract.

(c) Contractor, upon recommendation of the Authority, may amend this Contract to conform with
federal, state, or local governmental guidelines, policies, and available funding amounts, or for other reasons.
If such amendments result in a change in the funding, the Scope of Work to be undertaken as part of this
Contract, Schedule of Values, or the project schedules, such modifications will be incorporated only by
written amendment approved by the Authority and signed by both the Authority and Contractor.

41.  NOTICE: Any notices required or permits to be given under this Contract shall be deemed
sufficiently given or served if sent by certified mail, return receipt requested to the parties at the following
addresses:

Authority: Virgin Islands Housing Finance Authority
3202 Demarara Plaza, Suite 200,
St. Thomas U.S. Virgin Islands 00802
Attention: Dayna Clendinen, Interim Executive Director

Contractor: Nuvo Construction, LLC
12A La Grande Princesse
Christiansted, St. Croix 00820
Attention: William Thelusma

Either party may, by like notice, at any time and from time to time, designate different addresses to which
notices shall be sent. Notices given in accordance with these provisions shall be deemed received when
mailed.

42. TAXES: Contractor is responsible for payment of all applicable federal and local Territorial taxes,

including any taxes of any out-of-state employees who are currently assigned to this project and are working
within the Territory.
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(a) GROSS RECEIPT TAXES: Title 33 V.LC. Ch.3, §44, as amended?, requires the Authority, when
making a payment under this Contract, to deduct and withhold from such payments, gross receipts
taxes as required by law at 33 VIC Section 43(a) for each payment for Work performed in the Virgin

Islands. It is agreed between the Parties that for the purposes of complying with Title 33, ch 3,
Section 44 of the Virgin Islands Code, the Authority shall withhold and forward to the Virgin Islands
Bureau of Internal Revenue (“VIBIR”) such amount as required by the law at 33 VIC Section 43(a)
or any amendments thereto.

(b)  The Contractor agrees that the calculation and payment of gross receipts taxes shall be its sole
responsibility. the Authority shall not be responsible in any way for any miscalculation, or additional
assessments by the VIBIR resulting from Work performed under this Contract. In the unlikely event

any overpayment of underpayment is made to the VIBIR, the Contractor shall resolve such matter
with VIBIR and inform the Authority of the resolution thereof.

43. GOVERNING LAW AND VENUE: This Contract shall be governed by and construed in
accordance with the laws of the Territory of the United States Virgin Islands and venue shall be in the United
States Virgin Islands. Venue for any action between the Authority and Contractor which relates to this
Contract shall be in the United States Virgin Islands.

44. SEVERABILITY: If any provision(s) of this Contract shall be held to be invalid, illegal,
unenforceable or in conflict with the law of the United States Virgin Islands, it shall be regarded as stricken
and the validity, legality and enforceability of the remaining provisions shall not in any way be affected or
impaired.

45. ENTIRE CONTRACT: This Contract constitutes the entire Contract between the parties hereto,
and all prior understandings or communications, written or oral, with respect t0 the work to be done under
this contract, are merged herein.

46. COUNTERPARTS: This Contract may be signed in counterparts, each of which will be deemed an
original.

47. FEDERAL CROSS CUTTING MEASURES: All contracts to be funded under the CDBG-DR
program requires the inclusion of federal cross-cutting requirements as part of the conditions of the contract.
These federal cross-cutting requirements are attached hereto as Appendix “A”.

2 (a) The Government ofthe Virgin Islands, including its instrumentalitics, agencies and public corporations, when making a payment as defined
ander subsection (b) of this section, to any persomn, partnership, firm, corporation, or other business association that is subject to the payment of
gross receipts tax under the provisions of this title, shall deduct and withhold from such payment gross receipts tax equal to four percent of such
payment. Such tax shall be paid to the Virgin Islands Bureau of Internal Revenue within ten days of the last day of the calendar month during
which such tax was withheld on forms to be provided by the Virgin Islands Bureau of Internal Revenue.

(b) For purposes of withholding under this section, “payment” is defined as the following:

(1) any single payment of at least $30,000; and

(2) any payment pursuant to a contract providing for a total expenditure of $225.000 or more.
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IN WITNESS WHEREOF, the parties intending to be legally bound hereby, caused these presents
to be executed as of the day and date first above written,

o NUVO CONSTRUCTION, LLC
o Pl I Y
Signature % WiWh ?{m@ h, =

%L)“r'\"’ﬁ_ MQS@ DATE: __ ¢ / I5[2007

Print Name

WITNESSES:

—2
Sigrature = /
,,(_'/,//:L /‘%

Print Name

ACKNOWLEDGMENT

TERRITORY OF THE U.S. VIRGIN ISLANDS )

) ss:
pistrictor S V * CA© l‘-\b )
4 —
On this t ) day of A % GH S) | 2022, before me, the undersigned officer, personally
appeared(A\ l)l M fWho acknowledged himself to be the person whose name is subscribed

to the within trust agreement, being authorized to so do, executed th

P Ml My
W Authority: 2{() V21-05
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Reviewed for Legal Sufficiency:

14 4 ( o .
el Yal'R e

Nycole Thompson, Esq.

Dated: 22nd gy of April , 2022

WITNESSES:
VIRGIN ISLANDS HOUSING FINANCE

Signa terim Executive Director

VU . &Mdﬂk DATE: September 13, 2022
Print Name

Signature

Print Name E
ACKNOWLEDGMENT

TERRITORY Og}l’l-l.E VIRGIN ISLANDS )

DIVISION oumm as (St Jan,)x‘ss:

On this _[gdtfa; of Sfp #ﬁné‘ﬁ/ 2022, before me, the undersigned officer, personally appeared
DAYNA CLENDINEN, who e'xclmuwledged herself to be the Interim Executive Director of the Virgin
Islands Housing Finance Authority, being authorized to so do, executed the foregoing instrument for the
purposes therein contained by signing the name of the Authority as Interim Executive Director.

IN WITNESS WHEREOF, I hereunto set my han

d
‘Nota.ry Public

ﬁrﬁ'ﬂ;:al s(-.‘,al.t %_/

(SEAL)
RS Commission Expires:
= 2L conmupliRoges )

= - . 'ARY PUBL

Cowirisdon: hL T T Virgin Islands Housing Finance Authority ~ *“/"" .
=N L GNP-17-22

' N Spseii j:' - At the Pleasure of the Lieutenant Governor
i S - STT/STI USVIDISTRICT
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Attachments:

Appendix A: HUD Federal Cross Cutting Methods
Appendix B:  Property Address and Scope of Work
Appendix C: Mitigation Measures Report

Appendix D: Finish Selection Form
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APPENDIX A: HUD FEDERAL CROSS CUTTING METHODS

The following terms and conditions apply to any contract for which any portion of the funding is derived from a grant
made by the United States Department of Housing and Urban Development (“HUD"”). In addition,
Contractor/Subcontractor shall comply with the Federal Labor Standards Provisions set forth in Form HUD-4010,
available at http://www.hud.gov/offices/adm/hudclips/forms/files/4010.pdf.

I PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in this contract shall be deemed to be inserted
herein and the contract shall be read and enforced as though it were included herein, and if through mistake or otherwise
any such provision is not inserted, or is not correctly inserted, then upon the application of either party the contract
shall forthwith be physically amended to make such insertion or correction.

2. STATUTORY AND REGULATORY COMPLIANCE

Contractor/Subcontractor shall comply with all laws and regulations applicable to the Community Development Block
Grant-Disaster Recovery funds appropriated by the Disaster Relief Appropriations Act, 2017 (Pub. L. 115-56) and the
Bipartisan Budget Act of 2018 (“BBA™), (Pub. L. 115-123), including but not limited to the applicable Office of
Management and Budget Circulars, which may impact the administration of funds and/or set forth certain cost
principles, including the allowability of certain expenses.

3, BREACH OF CONTRACT TERMS

The Authority reserves its right to all administrative, contractual, or legal remedies, including but not limited to
suspension or termination of this contract, in instances where the Contractor or any of its subcontractors violate or
breach any contract term. If the Contractor or any of its subcontractors violate or breach any contract term, they shall
be subject to such sanctions and penalties as may be appropriate. The duties and obligations imposed by the contract
documents and the rights and remedies available thereunder shall be in addition to and not a limitation of any duties,
obligations, rights and remedies otherwise imposed or available by law.

4. REPORTING REQUIREMENTS

The Contractor/Subcontractor shall complete and submit all reports, in such form and according to such schedule, as
may be required by the Authority. The Contractor/Subcontractor shall cooperate with all the Authority efforts to
comply with HUD requirements and regulations pertaining to reporting, including but not limited to 24 C.F.R. §§
85.40-41 (or 84.50-52, if applicable) and 570.507.

3. ACCESS TO RECORDS

The State, the U.S. Department of Housing and Urban Development, the Comptroller General of the United States, or
any of their duly authorized representatives, shall have at any time and from time to time during normal business hours,
access to any work product, books, documents, papers, and records of the Subcontractor which are related to this
contract, for the purpose of inspection, audits, examinations, and making excerpts, copies and transcriptions.

6. MAINTENANCE/RETENTION OF RECORDS

Contractor: E | Authority: ; ) ) Vv21-05

-



Construction Contract

Contractor: NUVO CONSTRUCTION., LLC
Property Identifier: VI-HRR-00150

Page 18 of 33

All records connected with this contract will be maintained in a central location and will be maintained for a period of
at least 3 years following the date of final payment and close-out of all pending matters related to this contract.

T SMALL AND MINORITY FIRMS, WOMEN’S BUSINESS ENTERPRISES, AND LABOR SURPLUS
AREA FIRMS

The Contractor/Subcontractor will take necessary affirmative steps to assure that minority firms, women’s business
enterprises, and labor surplus area firms are used in subcontracting when possible. Steps include:

i Placing qualified small and minority businesses and women’s business enterprises on solicitation lists;

ii. Assuring that small and minority businesses, and women’s business enterprises are solicited whenever they
are potential sources;

1. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum
participation by small and minority business, and women’s business enterprises;

iv. Establishing delivery schedules, where the requirement permits, which encourage participation by small and
minority business, and women’s business enterprises; and

V. Using the services and assistance of the Small Business Administration, and the Minority Business
Development Agency of the Department of Commerce.

8. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT

Contracts or agreements for the performance of experimental, developmental, or research work shall provide for the
rights of the Federal Government and the recipient in any resulting invention in accordance with 37 CFR part 401,
“Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under Government Grants,
Contracts and Cooperative Agreements,” and any implementing regulations issued by HUD.

9. ENERGY EFFICIENCY

The Contractor/Subcontractor shall comply with mandatory standards and policies relating to energy efficiency issued
in compliance with the Energy Policy and Conservation Act (Public Law 94-163).

10.  TITLE VI OF THE CIVIL RIGHTS ACT OF 1964

The Contractor/Subcontractor shall comply with the provisions of Title VI of the Civil Rights Act of 1964. No person
shall, on the grounds of race, color, or national origin, be excluded from participation in, be denied the benefits of, or
be subjected to discrimination under any program or activity receiving federal financial assistance.

3 —
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11.  SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF 1974

The Contractor/Subcontractor shall comply with the provisions of Section 109 of the Housing and Community
Development Act of 1974. No person in the United States shall on the grounds of race, color, national origin, or sex
be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any program or
activity funded in whole or in part with funds made available under this title. Section 109 further provides that
discrimination on the basis of age under the Age Discrimination Act of 1975 or with respect to an otherwise qualified
handicapped individual as provided in Section 504 of the Rehabilitation Act of 1973, as amended, is prohibited.

12. SECTION 504 OF THE REHABILITATION ACT OF 1973

The Contractor/Subcontractor shall comply with section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 94), as
amended, and any applicable regulations.

The Contractor/Subcontractor agrees that no qualified individual with handicaps shall, solely on the basis of handicap,
be excluded from participation in, be denied the benefits of, or otherwise be subjected to discrimination under any
program or activity that receives Federal financial assistance from HUD.

13. AGE DISCRIMINATION ACT OF 1975

The Contractor/Subcontractor shall comply with the Age Discrimination Act of 1975 (42 U.S.C. § 6101 et segq.), as
amended, and any applicable regulations. No person in the United States shall, on the basis of age, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under, any program or activity receiving
Federal financial assistance.

14. DEBARMENT, SUSPENSION, AND INELIGIBILITY

The Contractor/Subcontractor represents and warrants that it and its subcontractors are not debarred or suspended or
otherwise excluded from or ineligible for participation in Federal assistance programs subject to 2 C.F.R. part 2424.

18, CONFLICTS OF INTEREST

The Contractor/Subcontractor shall notify the Authority as soon as possible if this contract or any aspect related to the
anticipated work under this contract raises an actual or potential conflict of interest (as defined at 2 C.F.R. Part 215
and 24 C.F.R. § 85.36 (or 84.42, if applicable)). The Contractor/Subcontractor shall explain the actual or potential
conflict in writing in sufficient detail so that the State is able to assess such actual or potential conflict. The
Contractor/Subcontractor shall provide the Authority any additional information necessary for the Authority to fully
assess and address such actual or potential conflict of interest. The Contractor/Subcontractor shall accept any
reasonable conflict mitigation strategy employed by the Authority, including but not limited to the use of an
independent subcontractor(s) to perform the portion of work that gives rise to the actual or potential conflict.
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16. SUBCONTRACTING

When subcontracting, the Contractor/Subcontractor shall solicit for and contract with such Contractor/subcontractors
in a manner providing for fair competition. Some of the situations considered to be restrictive of competition include
but are not limited to:

(i)  Placing unreasonable requirements on firms in order for them to qualify to do business,

(i)  Requiring unnecessary experience and excessive bonding,

(i) Noncompetitive pricing practices between firms or between affiliated companies,

(iv) Noncompetitive awards to consultants that are on retainer contracts,

(v) Organizational conflicts of interest,

(vi) Specifying only a brand name product instead of allowing an equal product to be offered and describing the
performance of other relevant requirements of the procurement, and

(vii) Any arbitrary action in the procurement process.
The Contractor/Subcontractor represents to the Authority that all work shall be performed by personnel experienced
in the appropriate and applicable profession and areas of expertise, taking into account the nature of the work to be
performed under this contract,
The Contractor will include these HUD General Provisions in every subcontract issued by it so that such provisions
will be binding upon each of its subcontractors as well as the requirement to flow down such terms to all lower-tiered

subcontractors.

17.  ASSIGNABILITY

The Contractor/Subcontractor shall not assign any interest in this contract and shall not transfer any interest in the
same (whether by assignment or novation) without prior written approval of the Authority.

18.  INDEMNIFICATION

The Contractor/Subcontractor shall indemnify, defend, and hold harmless the Authority and its agents and employees
from and against any and all claims, actions, suits, charges, and judgments arising from or related to the negligence or
willful misconduct of the Contractor/Subcontractor in the performance of the services called for in this contract.

19.  COPELAND “ANTI-KICKBACK” ACT (Applicable to all construction or repair contracts)

Salaries of personnel performing work under this contract shall be paid unconditionally and not less often than once a
month without payroll deduction or rebate on any account except only such payroll deductions as are mandatory by
law or permitted by the applicable regulations issued by the Secretary of Labor pursuant to the Copeland “Anti-
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Kickback Act” of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; Title 18 U.S.C. § 874; and Title 40 U.S.C. §
276¢). The Contractor shall comply with all applicable “Anti-Kickback” regulations and shall insert appropriate
provisions in all subcontracts covering work under this contract to ensure compliance by subcontractors with such
regulations and shall be responsible for the submission of affidavits required of subcontractors thereunder except as
the Secretary of Labor may specifically provide for variations of or exemptions from the requirements thereof,

20. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

(Applicable to construction contracts exceeding $2,000 and contracts exceeding $2,500 that involve the employment
of mechanics or laborers)

The Contractor/Subcontractor shall comply with Sections 103 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. §§ 327-330) as supplemented by Department of Labor regulations (29 C.F.R. part 5).

All laborers and mechanics employed by contractors or subcontractors shall receive overtime compensation in
accordance with and subject to the provisions of the Contract Work Hours and Safety Standards Act, and the
contractors and subcontractors shall comply with all regulations issued pursuant to that act and with other applicable
Federal laws and regulations pertaining to labor standards.

21.  DAVIS-BACON ACT

(Applicable to construction contracts exceeding $2,000 when required by Federal program legislation)

The Contractor/Subcontractor shall comply with the Davis Bacon Act (40 U.S.C. §§ 276a to 276a-7) as supplemented
by Department of Labor regulations (29 C.F.R. part 5).

All laborers and mechanics employed by contractors or subcontractors, including employees of other governments, on
construction work assisted under this contract, and subject to the provisions of the federal acts and regulations listed
in this paragraph, shall be paid wages at rates not less than those prevailing on similar construction in the locality as
determined by the Secretary of Labor in accordance with the Davis-Bacon Act.

22, TERMINATION FOR CAUSE

If, through any cause, the Contractor/Subcontractor shall fail to fulfill in a timely and proper manner his obligations
under this contract, or if the Contractor/Subcontractor shall violate any of the covenants, agreements, or stipulations
of this contract, the Authority shall thereupon have the right to terminate this contract by giving written notice to the
Contractor/Subcontractor of such termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. In such event, all finished or unfinished documents, data, studies, surveys, drawings,
maps, models, photographs, and reports prepared by the Contractor/Subcontractor under this contract shall, at the
option of the Authority, become the Authority’s property and the Contractor/Subcontractor shall be entitled to receive
Just and equitable compensation for any work satisfactorily completed hereunder. Notwithstanding the above, the
Contractor/Subcontractor shall not be relieved of liability to the Authority for damages sustained by The Authority by
virtue of any breach of the contract by the Contractor/Subcontractor, and the Authority may withhold any payments to
the Contractor/Subcontractor for the purpose of set-off until such time as the exact amount of damages due to the
Authority from the Subcontractor is determined.
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23 TERMINATION FOR CONVENIENCE

The Authority may terminate this contract at any time by giving at least 30 days’ notice in writing to the
Contractor/Subcontractor. If the contract is terminated by the Authority as provided hercin, the
Contractor/Subcontractor will be paid for the time provided and expenses incurred up to the termination date,

22. SECTION 503 OF THE REHABILITATION ACT OF 1973

The Contractor/Subcontractor shall comply with section 503 of the Rehabilitation Act of 1973 (29 US.C. § 793), as
amended, and any applicable regulations.

Equal Opportunity for Workers with Disabilities

a. The Contractor/Subcontractor will not discriminate against any employee or applicant for employment
because of physical or mental disability in regard to any position for which the employee or applicant for
employment is qualified. The Contractor/Subcontractor agrees to take affirmative action to employ, advance
in employment and otherwise treat qualified individuals with disabilities without discrimination based on
their physical or mental disability in all employment practices, including the following:

L

ii.

iii.

Recruitment, advertising, and job application procedures;

Hiring, upgrading, promotion, award of tenure, démotion, transfer, layoff, termination, right of return
from layoff and rehiring;

Rates of pay or any other form of compensation and changes in compensation;

iv. Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;
V. Leaves of absence, sick leave, or any other leave;
vi. Fringe benefits available by virtue of employment, whether or not administered by the Subcontractor;
vii. Selection and financial support for training, including apprenticeship, professional meetings,
conferences, and other related activities, and selection for leaves of absence to pursue training;
viii. Activities sponsored by the contractor including social or recreational programs; and
ix. Any other term, condition, or privilege of employment.
b. The Contractor/Subcontractor agrees to comply with the rules, regulations, and relevant orders of the

Secretary of Labor issued pursuant to the act.

¢ In the event of the Contractor/Subcontractor’s noncompliance with the requirements of this clause, actions
for noncompliance may be taken in accordance with the rules, regulations, and relevant orders of the
Secretary of Labor issued pursuant to the act.
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d. The Contractor/Subcontractor agrees to post in conspicuous places, available to employees and applicants
for employment, notices in a form to be prescribed by the Deputy Assistant Secretary for Federal Contract
Compliance Programs, provided by or through the contracting officer. Such notices shall state the rights of
applicants and employees as well as the Contractor’s/Subcontractor’s obligation under the law to ‘take
affirmative action to employ and advance in employment qualified employees and applicants with
disabilities. The Contractor/Subcontractor must ensure that applicants and employees with disabilities are
informed of the contents of the notice (e.g., the Contractor/Subcontractor may have the notice read to a
visually disabled individual or may lower the posted notice so that it might be read by a person in a
wheelchair).

e. The Contractor/Subcontractor will notify each labor organization or representative of workers with which
it has a collective bargaining agreement or other contract understanding, that the Contractor/Subcontractor
is bound by the terms of section 503 of the Rehabilitation Act of 1973, as amended, and is committed to
take affirmative action to employ and advance in empl oyment individuals with physical or mental
disabilities.

£ The Contractor/Subcontractor will include the provisions of this clause in every subcontract or purchase
order in excess of $10,000, unless exempted by the rules, regulations, or orders of the Secretary issued
pursuant to section 503 of the act, as amended, so that such provisions will be binding upon each
subcontractor or vendor. The Contractor/! Subcontractor will take such action with respect to any subcontract
or purchase order as the Deputy Assistant Secretary for Federal Contract Compliance Programs may direct
to enforce such provisions, including action for noncompliance.

24, EXECUTIVE ORDER 11246

The Contractor/Subcontractor shall comply with Executive Order 11246 of September 24, 1965, entitled “Equal
Employment Opportunity,” as amended by Executive Order 11375 of October 13, 1967, and as supplemented in
Department of Labor regulations (41 CFR chapter 60).

During the performance of this contract, the Contractor/ Subcontractor agrees as follows:

A.  The Contractor/Subcontractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national ori gin. The Contractor/Subcontractor shall take affirmative
action to ensure that applicants for employment are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection
for training, including apprenticeship.

B. The Contractor/Subcontractor shall post in conspicuous places, available to employees and applicants for
employment, notices to be provided by Contracting Officer setting forth the provisions of this non-
discrimination clause, The Contractor/Subcontractor shall state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, or national origin,

C. The Contractor/Subcontractor will, in all solicitations or advertisements for employees placed by or on

behalf of the Contractor/Subcontractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex or national origin.
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D.

26.

The Contractor/Subcontractor will send to each labor union or representative of workers with which he has
a collective bargaining agreement or other contract or understanding, a notice, to be provided by the agency
contracting officer, advising the labor union or workers representativé of the contractor’s commitments
under Section 202 of Executive Order 11246 of September 24, 1965, and shall post copies of the notice in
conspicuous places available to employees and applicants for employment.

The Contractor/Subcontractor will comply with all provisions of Executive Order 11246 of September 24,
1965, and of the rules, regulations and relevant orders of the Secretary of Labor,

The Contractor/Subcontractor will furnish all information and reports required by Executive Order 11246
of September 24, 1965, and by the rules, regulations and orders of the Secretary of Labor, or pursuant
thereto, and will permit access to books, records and accounts by the contracting agency and the Secretary
of Labor for purposes of investigation to ascertain compliance with such rules, regulations and orders.

In the event of the Contractor’s/Subcontractor’s non-compliance with the non-discrimination clause of this
contract or with any of such rules, regulations or orders, this contract may be cancelled, terminated or
suspended in whole or in part and the Contractor/Subcontractor may be declared ineligible for further
government contracts in accordance with procedures authorized in Executive Order 11246 and such other
sanctions as may be imposed and remedies invoked as provided in Executive Order 11246 of September
24, 1965, or by rule, regulation or order of the Secretary of Labor, or as otherwise provided by law.

Contractor/Subcontractor shall incorporate the provisions of A through G above in every subcontract or
purchase order unless exempted by rules, regulations or orders of the Secretary of Labor so that such
provisions shall be binding on such contractor/subcontractor. The Contractor/Subcontractor will take such
action with respect to any subcontract or purchase order as the contracting agency may direct as a means of
enforcing such provisions including sanctions for non-compliance, provided, however, that in the event the
contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result
of such direction by the contracting agency, the Contractor/Subcontractor may request the United States to
enter into such litigation to protect the interests of the United States.

CERTIFICATION OF NONSEGREGATED FACILITIES

The Contractor/Subcontractor certifies that it does not maintain or provide for its establishments, and that it does
not permit employees to perform their services at any location, under its control, where segregated facilities are
maintained. It certifies further that it will not maintain or provide for employees any segregated facilities at any of
its establishments, and it will not permit employees to perform their services at any location under its control where
segregated facilities are maintained. The Contractor/Subcontractor agrees that a breach of this certification is a
violation of the equal opportunity clause of this contract.

As used in this certification, the term “segregated facilities” means any waiting rooms, work areas, rest rooms and
wash rooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or dressing areas,
parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities provided
for employees which are segregated by explicit directive or are, in fact, segregated on the basis of race, color,
religion, or national origin because of habit, local custom, or any other reason.
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The Contractor further agrees that (except where it has obtained for specific time periods) it will obtain identical
certification from proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not
exempt from the provisions of the equal opportunity clause; that it will retdin such certifications in its files; and
that it will forward the preceding notice to such proposed subcontractors (except where proposed subcontractors
have submitted identical certifications for specific time periods).

27.  CERTIFICATION OF COMPLIANCE WITH CLEAN AIR AND WATER ACTS

The Contractor and all its subcontractors shall comply with the requirements of the Clean Air

Act, as amended, 42 U.S.C. § 1857 et seq., the Federal Water Pollution Control Act, as amended, 33 U.S.C. §
1251 et seq., and the regulations of the Environmental Protection Agency with respect thereto, at 40 C.F.R. Part
15 and 32, as amended, Section 508 of the Clean Water Act (33 US.C. § 1368) and Executive Order 11738.

In addition to the foregoing requirements, all honexempt contractors and subcontractors shall furnish to the
owner, the following;

A,

A stipulation by the Contractor or subcontractors, that any facility to be utilized in the performance of
any nonexempt contract or subcontract, is not listed on the Excluded Party Listing System pursuant to
40 C.F.R. 32 or on the List of Violating Facilities issued by the Environmental Protection Agency (EPA)
pursuant to 40 C.F.R. Part 15, as amended.

Agreement by the Subcontractor to comply with all the requirements of Section 114 of the Clean Air
Act, as amended, (42 U.S.C. § 1857 c-8) and Section 308 of the Federal Water Pollution Control Act,
as amended, (33 U.8.C. § 1318) relating to inspection, monitoring, entry, reports and information, as
well as all other requirements specified in said Section 114 and Section 308, and all regulations and
guidelines issued thereunder.

A stipulation that as a condition for the award of the contract, prompt notice will be given of any
notification received from the Director, Office of Federal Activities, EPA, indicating that a facility
utilized, or to be utilized for the contract, is under consideration to be listed on the Excluded Party
Listing System or the EPA List of Violating Facilities.

Agreement by the Contractor that he will include, or cause to be included, the criteria and requirements
in paragraph (A)through (D) of this section in every nonexempt subcontract and requiring that the
Contractor will take such action as the government may direct as a means of enforcing such provisions.

28. LOBBYING

The Contractor/Subcontractor certifies, to the best of his or her knowledge and belief, that:

)] No Federal appropriated funds have been paid or will be paid, by or on behalf of the Contractor/Subcontractor,
to any person for influencing or attempting to influence an officer or employee of an agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.
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29,

If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
ot attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee
of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan,
or cooperative agreement, the Contractor/Subcontractor shall complete and submit Standard Form-LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions.

The Contractor shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was
made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification
shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

BONDING REQUIREMENTS

The Contractor/Subcontractor shall comply with the Authority bonding requirements, unless they have not been
approved by HUD, in which case the Contractor/Subcontractor shall comply with the following minimum bonding
requirements:

(1) A bid guarantee from each bidder equivalent to five percent of the bid price. The “bid guarantee” shall consist
of a firm commitment such as a bid bond, certified check, or other negotiable instrument accompanying a bid
as assurance that the bidder will, upon acceptance of his bid, execute such contractual documents as may be
required within the time specified. :

(2) A performance bond on the part of the Contractor/Subcontractor for 100 percent of the contract price. A
“performance bond” is one executed in connmection with a contract to secure fulfillment of all the
Contractor’s/Subcontractor’s obligations under such contract.

(3) A payment bond on the part of the Contractor/Subcontractor for 100 percent of the contract price. A “payment

bond” is one executed in connection with a contract to assure payment as required by law of all persons
supplying labor and material in the execution of the work provided for in the contract.

30. SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968 (As required
by applicable thresholds)

A. The work to be performed under this contract is subject to the requirements of section 3 of the Housing and
Urban Development Act of 1968, as amended, 12 U.S.C. § 1701u (section 3). The purpose of section 3 is to
ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-income
persons, particularly persons who are recipients of HUD assistance for housing.

Pursuant to the Amended Section 3 Rule, HUD is changing the tracking from new hires to reporting
of labor hours to ensure Section 3 workers have sustained employment and career opportunities.
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31,

The parties to this contract agree to comply with HUD’s regulations in 24 C.F.R. part 135, which implement
section 3. As evidenced by their exccution of this contract, the parties to

this contract certify that they are under no contractual or other impediment that would prevent them from
complying with the part 135 regulations.

The Contractor/Subcontractor agrees to send to each labor organization or representative of workers with
which the Contractor/Subcontractor has a collective bargaining agreement or other understanding, if any, a
notice advising the labor organization or workers’ representative of the Contractor’s commitments under this
section 3 clause, and will post copies of the notice in conspicuous places at the work site where both employees
and applicants for training and employment positions can see the notice. The notice shall describe the section
3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the name and location of the person(s) taking applications
for each of the positions; and the anticipated date the work shall begin.

The Contractor agrees to include this section 3 clause in every subcontract subject to compliance with
regulations in 24 C.F.R. part 135, and agrees to take appropriate action, as provided in an applicable provision
of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation of the
regulations in 24 C.F.R. part 135. The Contractor will not subcontract with any subcontractor where the
subcontractor has notice or knowledge that the subcontractor has been found in violation of the regulations in
24 C.F.R. part 135.

The Contractor/Subcontractor will certify that any vacant employment positions, including training positions,
that are filled: (1) after the contractor/subcontractor is selected but before the contract is executed, and (2)
with persons other than those to whom the regulations of 24 C.F.R. part 135 require employment opportunities
to be directed, were not filled to circumvent the Contractor/Subcontractor’s obligations under 24 C.F.R. part
135,

Noncompliance with HUD’s regulations in 24 C.F.R. part 135 may result in sanctions, termination of this
contract for default, and debarment or suspension from future HUD assisted contracts.

With respect to work performed in connection with section 3 covered Indian housing assistance, section 7(b)
of the Indian Self-Determination and Education Assistance Act (25 U.S.C. § 450¢) also applies to the work to
be performed under this contract. Section 7(b) requires that to the greatest extent feasible: (i) preference and
opportunities for training and employment shall be given to Indians, and (ii) preference in the award of
contracts and subcontracts shall be given to Indian organizations and Indian-owned Economic Enterprises.
Parties to this contract that are subject to the provisions of section 3 and section 7(b) agree to comply with
section 3 to the maximum extent feasible, but not in derogation of compliance with section 7(b).

FAIR HOUSING ACT

Contractor/Subcontractor shall comply with the provisions of the Fair Housing Act of 1968 as amended. The act
prohibits discrimination in the sale or rental of housing, the financing of housing or the provision of brokerage
services against any person on the basis of race, color, religion, sex, national origin, handicap or familial status. The
Equal Opportunity in Housing Act prohibits discrimination against individuals on the basis of race, color, religion,
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sex or national origin in the sale, rental, leasing or other disposition of residential property, or in the use or occupancy
of housing assisted with Federal funds.

32. FEDERAL FUNDING ACCOUNTABILITY AND TRANSPARENCY ACT (F FATA)

The Federal Funding Accountability and Transparency Act of 2006 (FFATA), as amended, was signed with the intent
of reducing wasteful government spending and providing citizens with the ability to hold the government accountable
for spending decisions. 2 C.F.R. § Part 170 outlines the requirements of recipients in reporting information on
subawards and executive total compensation under FFATA legislation. Any non-Federal entity that receives or
administers Federal financial assistance in the form of grants, loans, loan guarantees, subsidies, insurance, food
commodities, direct appropriations, assessed and voluntary contributions; and/or other financial assistance transactions
that authorize the non-Federal entities' expenditure of Federal fund, is subject to these requirements.

Prime contract awardees and prime grant awardees are required to report against subcontracts and subgrants awarded
in the FFATA Subaward Reporting System (FSRS), the reporting tool for Federal prime awardees. This information
reported will then by displayed on a public and searchable website:

www.USASpending.gov.

33. PROCUREMENT

The Uniform Guidance procurement requirements (2 C.F.R. § Part 200, Subpart D) went into effect on July 1, 2018.
These requirements are applicable to CDBG-DR funded projects, or as provided by 83 Federal Register 5844 VI
A(1)(b)(2) permits a state grantee to elect to follow its own procurement policy. These policies and procedures ensure
that Federal dollars are spent fairly and encourage open competition at the best level of service and price.

34, CHANGE ORDERS TO CONTRACTS

Change orders are issued when the initial agreed upon pricing or work to be completed requires modification. First,
the contractor must complete a Change Order Request Form. This form and supporting documentation must be
delivered to the Project Manager for review. Each change order must have a cost analysis. Once the Project Manager
approves the change order, it is returned to the contractor for execution, Change orders can only be invoiced once
approved by the Executive Director. The amount listed on the invoice must match the previously approved amount
and must be cost reasonable. The Project Manager is responsible for verifying cost reasonableness. Verification
documentation for cost reasonableness becomes an attachment to the change order.

a5, ENVIRONMENTAL REVIEW

Every project undertaken with Federal funds, and all activities related to that project, is subject to the provisions of the
National Environmental Policy Act of 1969 (NEPA), as well as to the HUD environmental review regulations at 24
CFR. § Part 58- ENVIRONMENTAL REVIEW PROCEDURES FOR ENTITIES ASSUMING HUD
ENVIRONMENTAL RESPONSIBILITIES. The primary purpose of this Act is to protect and enhance the quality of
our natural environment. The HUD environmental review process must be completed before any Federal funds can be
accessed for program-eligible activities.
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The primary objectives of the HUD environmental review are to identify specific environmental factors that may be
encountered at potential project sites, and to develop procedures to ensure compliance with regulations pertaining to
these factors. The HUD environmental review is designed to produce program specific environmental review
procedures in a program that can vary greatly in terms of scope of work.

36. LEAD BASED PAINT

All housing units assisted using CDBG-DR funds must comply with the regulations regarding lead-based paint found
at 24 CF.R. § Part 35- LEAD-BASED PAINT POISONING PREVENTION IN CERTAIN RESIDENTIAL
STRUCTURES.

37. ENVIRONMENTAL REVIEW RECORD

The Environmental Officer is responsible for maintaining a written record of the environmental review process. The
ERR for all programs contains all the governmental review documents, public notices and written determinations or
environmental findings required by 24 C.F.R. § Part 58- ENVIRONMENTAL REVIEW PROCEDURES FOR
ENTITIES ASSUMING HUD ENVIRONMENTAL RESPONSIBILITIES as evidence of review, decision making
and actions pertaining to a project of a recipient.

38, FLOOD INSURANCE REQUIREMENTS

Grantees and subrecipients of Federal funding must ensure that procedures and mechanisms are put into place to
monitor compliance with all flood insurance requirements as found in the Flood Disaster Protection Act of 1973, 24
CER. § 570.605- NATIONAL FLOOD INSURANCE PROGRAM and 24 C.F.R. § 570.202- ELIGIBLE
REHABILITATION AND PRESERVATION ACTIVITIES.

39, DUPLICATION OF BENEFITS

CDBG-DR funding intends to address the unmet needs of a community. The funds are supplemental to primary forms
of assistance, including private insurance and FEMA funds. To avoid duplicative assistance and potential de-obligation
of funding, Subrecipient must utilize all possible funding sources before applying CDBG-DR dollars to a project.
CDBG-DR programs are typically implemented after temporary disaster assistance programs, such as FEMA
Individual Assistance which are not intended to make someone whole. The Stafford Disaster Relief and Emergency
Assistance Act (Stafford Act), as amended, 42 U.S.C. §5121 et seq., established the requirements for Duplication of
Benefits (DOB) analysis.

40. ANTI-FRAUD, WASTE AND ABUSE CHECKS

The Anti-Fraud, Waste and Abuse (AFWA) check is designed to identify discrepancies and risk-relevant issues in
Applicant-provided information that may be indicative of fraud, waste, and/or abuse.

41. AFFIRMATIVELY FURTHERING FAIR HOUSING

The Fair Housing Act of 1968, as amended, 42 U.S.C. §§601, et seq., dictates that grantees are required to administer
all programs and activities related to housing and urban development in a manner to affirmatively further the policies
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of the Fair Housing Act. Per the regulations of 24 C.F.R. § 570.601 and in accordance with Section 104(b)(2) of the
Housing and Community Development Act of 1974, as amended, 42 U.S.C. §5301 et seq., for each community
receiving a grant under Subpart D of this part, the certification that the grantee Will affirmatively further fair housing
shall specifically require the grantee to take meaningful actions to further the goals identified in the grantee's
Assessment of Fair Housing (AFH) plan, conducted in accordance with the requirements of 24 C.F.R. § §§5.150-5.180
(Affirmatively Furthering Fair Housing) and take no action that is materially inconsistent with its obligation to
affirmatively further fair housing.

42. DRUG FREE WORKPLACE

The Drug-Free Workplace Act of 1988, as amended, 41 U.S.C. §81, as implemented by 24 C.F.R. § Part 24 Subpart
F, §§983.251-983.262, requires that any grantee other than an individual must certify that it will provide a drug-free
workplace. Any grantee found in violation of the requirements of this act may be subject to suspension of payments
under the grant, suspension or termination of the grant or suspension or debarment of the grantee.

43, TIMELY DISTRIBUTION OF FUNDS

The Supplemental Appropriations for Disaster Relief Requirements, 2017 (Pub. L. 115-56), approved September 8,
2017 (Appropriations Act), as amended, requires that funds provided under the Act be expended within two (2) years
of the date that HUD obligates funds to a grantee unless otherwise authorized via waiver of this requirement by the
Office of Management and Budget (OMB). The OMB waived the two (2) year expenditure requirement under 83 FR
40314; however, the provision to expend one hundred percent (100%) of the total allocation of CDBG-DR funds on
eligible activities within six (6) years of HUD’s initial obligation of funds remains in effect. The six (6) year
expenditure period commences with the initial obligation of funds provided under 83 FR 5844. Additionally, per 83
FR 5844, the provisions at 24 C.F.R. § 570.494 and 24 C.F.R. § 570.902, regarding timely distribution and expenditure
of funds, are waived and an alternative requirement was established.

Furthermore, consistent with 31 U.S.C §1555 and OMB Circular No. A-11 (2017), if the Secretary of HUD or the
President of the United States determines that the purposes for which the appropriation was made have been carried
out and no disbursement has been made against the appropriation for two (2) consecutive fiscal years, any remaining
unobligated balance shall be canceled and will be made unavailable for obligation or expenditure for any purpose.

44, PROPERTY MANAGEMENT AND DISTRIBUTION

Regulations governing property management and distribution of real property, equipment, financial obligations and
return of un-obligated cash post program closeout can be found in 24 C.F.R. § 570.506, 2 C.F.R. § 200.310, 2 C.F.R.
§200.343 and 2 C.F.R. § 200.344(b). The standards of 24 C.F.R. § 570.506 apply to any real property under a CDBG
award recipient’s control acquired in whole or in part with CDBG funds in excess of $25,000.00. The recipient may
not change the use or planned use of the property without proper notification to affected citizens and allowable time
for comment by them. If the property is not a building for general government conduct, the use of the property may be
changed with citizen approval if it either meets one of the national objectives as defined in 24 C.F.R. § 570.208 or if
not, the recipient may either retain or dispose of the property for the changed use if the recipient's CDBG program is
reimbursed in the amount of the current fair market value of the property, less any portion of the value attributable to
expenditures of non-CDBG funds for acquisition of, and improvements to, the property. Following such
reimbursement, the property will no longer be subject to any CDBG requirements.
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45.  LIMITED ENGLISH PROFICIENCY

Executive Order No. 13166, signed on August 11, 2000, requires programs, subrecipients, contractors, subcontractors,
and/or developers funded in whole or in part with CDBG-DR financial assistance to ensure fair and meaningful access
to programs and services for families and individuals with Limited English Proficiency (LEP) and/or deaf/hard of
hearing. Fair access is ensured through the implementation of a Language Assistance Plan (LAP), which includes non-
English-based outreach, translation services of vital documents, free language assistance services, and staff training.
Vital documents are defined as depending on the importance of the program, information, encounter, or service
involved, and the consequence to the LEP person if the information in question is not provided accurately or in a timely
manner.

46. PERSONALLY IDENTIFIABLE INFORMATION

In accordance with 2 C.F.R. § 200.303, regarding internal controls of a non-Federal entity, a grantee must guarantee
the protection of all Personally Identifiable Information (PII) obtained. The program will enact necessary measures to
ensure PII of all applicants is safeguarded as to avoid release of private information. If a contractor or employee should
experience any loss or potential loss of PII, the program shall be notified immediately of the breach or potential breach.

47, UNIFORM RELOCATION ACT

CDBG-DR funds are subject to the Uniform Relocation Assistance and Real Property Acquisition Act of 1970 (URA
or Uniform Act), as amended. 49 C.F.R. § Part 24 requires relocation assistance for lower-income individuals displaced
as a result of the demolition or conversion of a lower-income dwelling and requires one-for-one replacement of lower-
income units demolished or converted to other uses.

48, RESIDENTIAL ANTI-DISPLACEMENT AND RELOCATION ASSISTANCE PLAN. Per Section 1 04(d)
of the Housing and Community Development Act of 1974 § 42.325

(a)Certification.

(1) As part of its consolidated plan under 24 CFR part 91, the recipient must certify that it has in effect and is

following a residential anti-displacement and relocation assistance plan,

(2) A unit of general local government receiving funds from the State must certify to the State that it has in effect

and is following a residential anti-displacement and relocation assistance plan, and that it will minimize displacement

of persons as a result of assisted activities. The State may require the unit of general local government to follow the

State's plan or permit it to develop its own plan. A unit of general local government that develops its own plan must

adopt the plan and make it public.

(b)Plan contents.

(1) The plan shall indicate the steps that will be taken consistent with other goals and objectives of the program, as
provided in parts 92 and 570 of this title, to minimize the displacement of families and individuals from their homes
and neighborhoods as a result of any assisted activities.

(2) The plan shall provide for relocation assistance in accordance with § 42.350.

(3) The plan shall provide one-for-one replacement units to the extent required by § 42.375.

Contractor: \WJ | T authority: [ V21-05



Construction Contract

Contractor: NUVO CONSTRUCTION, LLC
Property Identifier: VI-HRR-00150

Page 33 of 33

49. COMPLAINTS AND APPEALS

Citizen comments on the Authority’s published Action Plan, any substantial amendments to the Action Plan,
performance reports and/or other issues related to the general administration of CDBG-DR funds are welcomed
throughout the duration of the grant. The Citizen Participation Plan is posted as a stand-alone document at
www.cdbgdr.vihfa.gov . Complaints regarding fraud, waste, or abuse of government funds shall be addressed to the
HUD Office of Inspector General Fraud Hotline by phone: 1-800-347-3735 or email: hotline@hudoig.gov.

50. MONITORING

As per CDBG regulation, 24 C.F.R. § 570.501(b), grantees of CDBG-DR funds are responsible for carrying out their
programs to meet compliance with CDBG Program, statutory and regulatory requirements, including monitoring their
project administrators, contractors and subcontractors. As such, throughout the application, planning, desi gn, and
implementation phase of the program, the Authority will conduct internal monitoring of processes, procedures, policy,
applications, planning, design, construction, and other applicable phases.

51.  PROCUREMENT OF RECOVERED MATERIALS

A non-Federal entity that is a state agency or agency of a political subdivision of a state and its contractors must comply
with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act. The
requirements of Section 6002 include procuring only items designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value
of the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management services
in a manner that maximizes energy and resource recovery; and establishing an affirmative procurement program for
procurement of recovered materials identified in the EPA guidelines.
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sl e ey COMMUNITY DEVELDPATENT BLOCK GRANT -DISASTER RECOVERY | _

VI-HRR-00150

DURATION QF PROJECT- 270 DAYS

COMPANY NAME NUVE Construction LLC NAME /TITLE William Thelusma | &1
PHONE 954-360-8136 RFB# VLHRR-00150
EMAIL infof@nuvoconstructienlc.com DATE _ 11/15/2021

REVISED BIL

steciiival arawing sre reguizod for thi vupc of sovk g el e fsaed durting it Pro-Constiaciion Confoncpes

- PROPERTY DESCRIPTION B
“The house'is a singlu-story; site-built siructiee. The exterior walls:consist of 8" CMU wilh pourcd coaerete. The foundation is a
conerste slab with a cistem bencath, The interior walls are constricted of wood framed drywall “Tije gable roof covering is
galvanized pancls uver a felt base sheet with galvanized flashing. The electrical syswem uppears o bo g 10G-amp conerete moter
base with utiderground service, The sistem is dunaged and veeds repair, The phimbing system consists of tistern with gutters

DAMAGE DESCRIPTION ACCORDING TO THE APPLICANT )

The damage actording to'the &pplicant is the roof came oft'stasting in the south east corer. Watsr came in andl damaged all of
the interior walls. Windows in Bedroom 1, Bedroom 2 and Living 001D Were demaged: Porch railingwas damagéd from the
strong winds, '

DAMAGE OBSERVED BY THE ASSESSOR _

‘The damags observed by the Assessor Was te roof was severely damiged causing water damage to the interjor of the hame,
Exteriar of home blasted from storm winds. T ile in the Living, Kitcher bath, hallway. tind bédroums arclifting v due'td.

REPAIRS NEEDED ACCORDING TOTHE APPLICANT ,

The répairs fieeded according to the Applicant are the home needs @ néw Toof. The walls inside need to be replaced, The
electrical system needs to bereplaced. The bathroom needs to beeplaced. The kitchen needs.to be teplaced. The porch riceds
to be fixed,

NEEDED REPAIRS GBSERVED BY THE ASSESSOR :
"The doeded repaies observid by the Assessor are the roof needs to be repairid. The electrical systernneeds fo. be repaired, The

tiat s would like a hasidicap hiight toiletnd grab bars i the shower. Thekitchen nceds 10.be replaced, The windows in the
Living room, bed 1 add bed 2 necd 10 be replaced, The Exterior needs to by paintéd,

PRIORITY OF REFAIRS oo y . ol
Whez insafficiéat funds are available to compicie ffe entire scope, of work described i (lis Estimatedl Cost of Repair (ECR), the. generalized priotitfzation
of storm réfated repaies for this property is first the restoration of tho weatherproof integrity of the strustuse, followed by the'restoration of the structnre's
securdty. plumbing systam. electrical system, HVAC: n, th wiponeiits; campiction of the interiar, and-then any other remaining iépairs. The:
deienminasion to procoed with partial épairs will requirs additicnal coordination between the Construction Manager and Cotracior to identify repairs that
should be.perforitied with availabils finds.

ENVIRONMENTAL NOTES. ) ;

Homes are assuiried to have mold. Contractors are tusked with completing u mold inspection of'thé prodierty.. If mold is identified, pictores should be take.
to document the presence of moid. Contractors ure then asked ty clean surfaces. identified with mold contaminution., Clearup should follow EPA puidelines
which cas be'found on EPA’s websit, Pictures sagtfd be taken after to document mold clean-up,

VI-HRR-00150

DESCRIPTION

9Ty
ROOFING
13" % 10" X22' 1 Treaied Ridge Beam 200 EA'® 97.75 195,50
2. 3xBX16'#1"V1éaicd Rafiers 3800EA @ +62.90 239020
3.2"x 6" #1 Treated Rake Board 120.50 LF @) 447 53261
4, 2x12 #1. Trated Rake Board 12050 LF @. 616 74228
5. 2x10 # I Treated Fasels Board 7125 Lk@ 6.16 475.86°

6. $/8" Treated Plvwand Roof Sheathing . 118031 §R@ 10:20 121411




Detuch and reset water heater, ramove from batlroow and fnsiall downstairs
&y the pump.

i‘j‘f’ﬁém -is el

7. Roofing Undeffayment (lce & Water Sheiid) L1031 SP @ 213 253536
8. Purlin - 2% 4 # Treated 967.50 LE@ 638 6172:65
9. 1.5" XPS Roof Boaed tusulation- 1,19931 ¢ @ 110 038,83
10, Instalt Only 3x8x[§ #1 Treated Raflers 3800 LE @ 6.16 234.08-
11. Tnstall Only 2" x 6°#1 Treaied Rake Board. 12050 LF @ 6.16. 74228
12. Insiall Only 2x12 #1 Treated Rake Hoard 120.50 LF @ 616 74228
13, [natall Only 2x10-# 1 Treated Fasoln Bonrd: TR @ 6.16- 47536
14. Install Ouly $/8" Tregted Plywood Roof Sheathing, L190.31 SF @ 1020 1214116,
13. Puilint - 2 ¢ 4 # Treated - Labor only 967.50.LF @ 6.38 617265
RESE2LL. 2. B 0 I T e : s g M s
DESCRIPTION . Qry unIT TOTAL
_ . 'ROOFING"
16. Metal roofing - cormugated - 24 gaugo L9031 SF@ 21325 2526409
17. 24 GA Motal Ridge Cap Flashing 3000 LE@ 2125 82375
18. 24 GA Metal Rake Edge Flashing 60.25 LF{@. 2125 1280131
19. Drip edge at Bave " TS IF@ 2].25- 1641.56
20. Gutter - glisninug - up o 5* 7125 LF @ 1241 958.67
21: Pipe Roof Vent Jackk . 20 EA@ 80750 1515 00
22, Bond Beam wiih plaster fnish 0CYy@ 1039 5100,
23, “Two.coal plaster (no lath) 135.00 5F @ 3828 5163.75
24, Simpson HHETA24 Rafter Anohors 66.00 EA @ 38,25 252450
25, Simpson L70 Hurricarie Clipe 38.00 BA @ 3825 1451.50
26, Simpson’MSTA 24 Ridge Strapg 19,00 EAg 3825 726:75.
27. Foam-Closure Strips 3000LE @ 3525 11857.50.
Elevadons . v - . o S ATHR I LN MR E R L 0 e e
 DESCRIPTION Qry
28. Clgén with pressure/themical spray. 1,134.00 SF.@ 0:94 1065.96
29. Exterior seal ot prime then patnt with two-finishy coats 1,134.00 SF@’ 430 5103:00
) HAND RAIL/ GUARD RAIL
30. Heandtall s entrace. ' 20.00 LE @ 46.75 835.00
Righe; fo e ; b LT
DESCRIPTION QY
) LIGHTING
31. Exterior light fixture - Standard grade. 100 EA @ 17060 170,00
Replave damaged exterior light foture
DESCRIPTION QTY
PLUMBING ' i
32. Dietah é Reset Waterheater - 30 gallon: LOU EA @ 21250 212:50

DESCRIFTION ' QTY
WALLS.& CEILINGS
33, Baseboard - 2 174" 4367 LF @ 1020 445,43
Reitiove and reploce.damaged baschoards. )
34, Senl & paint basebioard - two coats 436,67 LF @ 4350 1965.02
335, 112" drywall - hung, taped, floated, ready for paint. H7.00 SF@ 8.08 945.36
Remive and replace damaged drywall . )
36. Priché then puint the walls and eciling twice (3 codts) 550.61 SF @ 4.50- 2477.75
DOORS
37.6-0 68 Aluminum sliding pario Goor .00 EA@ 2075.00 2975:00
Rentove and replace damagid daor _ ) )
38! Plaster Door Siirround 3800 LF @ 1020 387.60-
39 Exterior door - metn! - insufated 1,00 EA @ 1955.00 1955.00
40. Paint dootfwindow: iriin & jatsh-2 coats {perside) 200EAG 80:75 16150
41, Door Jockset & deadbioli - exterior 100 EA@ 127.50 127,50
WINDOWS _

42, Aluminure: wiridow, Single ung 4107 X 3.0° L0 EA® 425.00 42500
Remove and replace damiaged vindoy: . _
43. Aliminuim Roll Down Hurricane Shufter € X 6'8" 40.00 SF @ 467.50 18700.00
4. Aceordian Hutricane Shutier 45" X 38 1L SF@ 467:50 799893

B iy e




45, Plaster witidow surround 3800 LF @ 10.20 387.60.

FLOORING
46. Tiie flour coveying - Standardl prade: 24500°5F @ 1530 3748.50
Remave and replace damaged tile floor
ELECTRICAL- )
47. Cefling fan & tight. LU0 EA @ 425 425
Remove and'veplace damaged light fixire
48. Switch, . 200 EA@ 3825 76.50°
Remove and replace damaged switch - = )
49. Ouler 6.00 EA@ 21.25 127.50
Remove and replace damaged oitle; '
BESCRIPTION oTY TOTAL .
) WALLS & CEILINGS .
50, 172" drywall - g, taped, flonted, teady for paint 108.00 SF @ 8.08 872.64
Remove and replace damaged drywall -
1. Seail/prime then paint the walls and ceiling twice (3 coats) 390.83 SF @ 4.50 1758.74
-52. Bascbodrd - 2 1/4" 3B501FP@ 4.50 150.75.
Rewigve anid replace domuged baseboards )
53. Seal & paint baseboard - two, costs 33.30-LF @ 4.50 150:75
) CABINETRY
54, Couintertop -‘pﬁ-&mﬂhﬂﬁ:-im-swﬂm_ 16,00.LF @ 1275 204:00°
Remove and replace damoged cowiter 1op )
33. Cabinetry - fower (base) units - Sganciard grade 1700 L@ '250:73 4262.75
Remave and replace damaged lowér cabiner )
36. Cabinetry.- uppet (wall) units - Standard grade 10.00 LF:@ 178.50 1785.00
Remove and replace damagedupper cabiner
PLUMBING
37. Sink - double - Standard grade . L00EA@ £12:00 612.00
Remdvé dnd replace dameged doible sink
$8. Siak faicet - Kitchon - Standard grade- LO0EA@ 170.00 176.00
59. Ptrap assembly - ABS (plastic) i.00 EA @ i06.25 106.25
Remgve qud riplace damaged £-irap .
60, Angle stop valve ) ) 2.00 EA @ 212.50 425.00
Remove arid replace damaged angle siop valye
5L Plumbing fixture supply line 200 EA @ 212,50 42500,
Remive anid replace supply line
62. Tile floor covering - Standavd grade 1280058 @ 1530 197370
Renmioye ard replace damaged iile floor . -
ELECTRICAL )
63. Ceilfug fan & lighif LOVEA@ 425.00 425.00
Remove and replace damdaged light ficiure. -
64.Swirch 200 EA @) 38.25. 76.50
Remove-and veplace damaged switch -
65. Chround fanlt interrupter (GEL) outlet 300 EA @ 255.00 1275.00
“Remove und replace damaged GFf i
66. Range Outlet 190 EA @ 4125 21,23
67, Refiigérator sulet LU0 EA @ ‘2125 2125
-68. Wall Duplix Cutlet LICEA@ 6375 6173

DESCRIPTION QFY UNIT TOTAL
o WALLS & CEILINGS

69, 172" drywall - bung, laped, floaed, ready.for paint 195.00 SF @ 583 113683
Remové:and replice damaged drywail

20. Seal/prime thea paint the: walls and ceiling twice (3.c03ts) 30678 SF @ 4.50 1380.51

71. Baschoard - 2 1/4" B 3258 LF @@ -4.50 146.61
Remove andreplace domaged basgboardy ‘ .

72 Scal & peint baseboard « tivo tonts 3258 LR @ 4.50 14681

: FLOORING ’

73. Tile floor covering - Standiitd grade- 49.00 SF @ 18.30- T48.70

Remave énd replace domaged tile foor
ELECTRICAL,

74, Combination CO/Smoke detector 1:00 BA @ 191.25 19125

75. Light-Fixture - 108 EA @ 170.00 170,00
Remove amd replacé domaged light fisture,




76, Switch _ L0 EA@ 3825 38:25
Rm&i&'nm're,afamdwmggxmncﬁ

i 5
DESCRIPTION Of¥ UNIT TOTAL
_ WALLS & CEILINGS ) o
77, 12" deywall-- hung, taped, foated, ready for paint. 120.00 3F @ 583 699.60
"-R'awvemdrep(acedmmged@mvdﬂ_ )
78 Senliprire then paint the walls. and.oeiling twios (3 coats) 55892 SF @ 450 251504
79. Bageboord -2 114" : S200LF @ 4:50: 234.00
‘Remove and replace damaged busebuirds ;
80, Seal & paint baseboard - two coals 5200 LE @ 450 234.00
Remove tife floor covering
‘ DOORS
B1. Inzerior door unit - 30"kgg" L0 Ea@ 63750 637.50
Remoye and replace danaged dogr-
82: Paint dooc/sindow triay &, janih <2 coats (pér side) 200 EA @ 4.50 .00
&3. Door knob - interior - Privacy Loksst 1.00 EA @ 7225 72,25
84. Spring Poor Stop. o L0EA @ 3825 3825
85. Bifold closet door 60%x80" . 100 Ea@ 38250 38250
86. Paint door/window-trim & junib » Large -2 coats (per side) ' 200 Ba (@) £0.75 is1.50
. WINDOWS
87: Aluminum window, Horiz Slidér 47%3 200 BA @ $10.00 1020,00
Rewrgve and repiace damaged window
8. Plaster - repairs wmdwmdaw;anq doors 2800 LE@ 10.63 297.64.
, FLOORMNG
89. Tile floor covering - Siandard srade 176,00 5F @ 15.3p 2692.80.
Remove anid beplace damaged tile floor '
ELECTRICAL _
*90. Smoke detector - Standard grade LOOEA @ §9.25 $9.25
91 Ceiling fan & light - Stundard mrade 1.00 EA @ 425.00 425.00
Remave and vepluce damaged swirch
92. Switch 200 EA@ 3825 76.50-
Ramove and replace damageid swirch )
93, Culél 7.00 EA @ 21,25 14875
Remave and replace damaged outles
o CLOSET |
94. Bifold door ser - lavan/mshogany - Doble _ LO0 BA @& 807.50 ‘B07.50
99. Door apening (jamb & casing) - 36 "to60 wide - paint gride FODEA@ - 170.66 170:00
96, Paiag doorfwindow tritn & jamb- Large -2 coats {per side) 200 EA @ 8075 161.50
BESCRIPTION QrY TOTAL
'WALLS & CEILINGS
97, 172" drywall ~ Tumg, taged, floiated, ready for paint 154.00: ¥ g3 583 897.62
Remove andreplace damaged drywall )
28, Seal/pritme fhen paint the walls-and ceiling twice (3 coiits) 51258 SF @ 4.50 23006.61
99; Basebosrd - 2 1/4% ) 48,00 LF @, 450 21600
Reviidve and replace damaged baseboiarids _
100, Seal & painl-basehoard « IWp-caaty 4800 LR @ 4350 216.00
Remove idle floér covering. .
' DOORS - )
101, Interior dobr unit - 30'x80" 1.00-EA @ 637,50 637.50
Remove aid replace demaged door '
102. Paiit dooriwindow trim.& jumly- 2 coats (pef slde)’ 2.00 Ba @ 80.75: 161.58
103: Daor knoly - interioy - Privacy Lockset LO0EA @ 7225 7235
104, Spring Door Stop L0 Ba @ 3§.25 3825
105, Bifold elosel door 60"=80" 100EA@ 382.50 382.50
106. Paint door/window tritm & fasb - Large- 2 coats (per side) 2.00 EA@ 80,75 ‘161,50
WINDOWS
107, Alsminbminiiidaw, Horiz, Slider 4563 2.00 EA{ 510.00 1020.00
Remove and replace damaged. window
-J08. Plaster - repairs around windows and doars: 2800 LF @ 10.20 28560
‘FLOORING X
109, Tilg fivor Govering - Standarel grade 13100 SP @y 1530 200430
Revsove and repiace damaged il flsor '
ELECTRICAL ; )
110 sm:wmcwr.x‘mmdud-gmg: 1.00 EA @ 2025 3925




111, Ceiling fan & fight - Standurd grade 1L.00-EA @ 425.00 425.00.
Remove and. mpimdﬂ!mgrdmﬁd:
112, Swilch 200EA G 38,25 76.50
‘Remove and replacd damuged switch . )
113, Outlel 6.00. EA g 2125 12750
Remove and replacs damiged outler
CLOSET?2 o
14.Bifold door et - Iuan/matiogany - Double LOOEA G 38250 382.50
115. Door opening (jamb & casing) - 36"060"ide - paint grade lopBA@ i170.60 176.00
116. Piint door/vindow trim & Jarsb - Large - 2 coats (per side} 2.00 BA @ 80.75 161.50
Bedmamj _— £ iy
DESCRIFTION QY
. WAILS & CEILINGS ] ]
17, 172" diywali- buog; taped, floated, ready for paint 240.008K @ 3.83 1399.20
Remove aied replace démaged drywall :
E18. 5/8" drywell - lomg, tdped, floated, renddy for paint 114:58 sF @ 583 668,00
119, Sealfprimo then paint the walls and ceiling twice (3 coats) 45725 8¢ @ 4.50 ‘205763
120, Basebaard - 2 1/4" A8 LF@ 4.50 182:74
Rewmové and replaze dotiraged buseboardy )
121, Seal & paint basebourd - 1w conts 4283 Lk @ 450 192,74
Remove-tite floor covering ’
122 Interior door unit - J0"xBO" 100 Ba @ §73.50- 673.50
Remaye and replaie damaged door
123; Paint-door/window win & jam -2 Gats {pex side) 2,00 EA.@ £0.75 161,50,
124. Door kaxob - finterior - Privacy: Lockset LOD EA @ 7225 7225
125. Bifold dloset door 60"x80" ' : LOD-TA @ 382.50 382:50
126. Paiat door/windéw trim & jamb - Large 2:coats (per side) 20 EA @ 80.75 161,50
FLOORING
122. Tile floor covering - Standard grade 122.060 SF @ 1330, 1866.60
Remiove and replace damaged file flody
ELECTRICAL, ,
128, Smoke detector - Standard geade 100 BA.@ 8925 8925
129. Ceiling fin & Yight - Statidard geade 1.00 BA @ 425.00 425,00
Remove and viplace domaged light fixture ’
130: Siwitch ’ 200 EA@ 3325 76.50
Remave and veplace démaged switeh
131, Qutlet 5.00 BA & 1.2 10625
Remiove and replacs damaged putler.
CLOSET 3
132. Bifold door sei ~ Iauar/maksgimy - Doohle Lo EA@ 307.50 807.50
'133. Door opening (jarmb 8tcasing) « 36"t060" wide - paint prade 100EA @ 17000 170.00
134, Paint door/windosy trim 4 jaenb - Large ~2-coats {por'side) 200 EA @ 80,75 161.50
hﬁiﬁl‘p‘!‘l‘ﬂ}"}'i i ” R st
DESCRIPTION Q1Y TOTAL
. WALLS & CEILINGS i _
135. Sealiprime then paint the walls aud ceiling wice (3 coats) 2875 SF @ 4.50 102938
136, 142" mofd resistunt - hang, taped, Fosted ready for paint 105.00 SF & 5.83 612.15
137. Tile wainscoting ’ 162.00 SF.@ 1530! 2478.60
138 bnterior door unit - Standard prale. LI EA@ 63750 637,50
Remove.andreplaca damagedd door:
139, Paint doar/window trim & Jamb - 2 coats (per side) 2.00 BA @ 8078 161.50
146..Door kaoh - interior - Standadd grade TO0FA @ 7235 72.25
FLEOURING
141. Tile floor covering --Standird grade 44.00 SF-@ 1530 673.20
Remave ard raplace damaged tile floor
CABINETRY ‘
142, Vanity - Standard grade with sink 100 LF @ 45730 467.50
Remave and replace domagod yanisy
PLUMBING
143. Sink faucet - Buthroom - Standard grade LO0EA® 170,06 170.00
144_Toilet sedt - Siandard grade 100 BA @ 3825 3825
Remove and repiace damaged sotler sear
145, Bathiub.~ Standard grade: 100 EA @ 2550.00. 2550.00
Reuaivé aiid replace daniaged bajiiub



146, Bathitub faucet {no sliower) 100 Ba @ 127:50 127.50.

Remo'vé and replace bathyeb Jatices
147. Shower fauce! - Stindard grade 1:00 BA @ 212.50 21250
Reniové ard replace baﬁmbxﬁpwerfuwet i
148 Prtrap assembly - ABS {plasticy LU0 BA @ 106.25 106.25
Remove and'replace P-irap '
149: Angle stop valve ZO0EA @ 2i2.50 425.00
Remove andvepluce angle.stap vatve ) . )
150. Plumbing fixture supply ling. 200 EA@ 212.50 425.00°
Remove and.replace supply fine
ACCEN$SORIES. , .
151, Handicap grab bar - Stafless stéel, 1 1/2"% 362 100 EA @ 467.50 467,50
152. Handicap grab bar - Stajtiless steel, 1 /2% x 307 100 EA @ 467,50 467 50-
GLECTRICAL ' .
153. Light fixture 200 EA @ 170,00 34000
Remiove.and replace quggd light fm
154, Switch L00 EA @ 38325 3825
Remave and veplace, damaged switch
133. Ground fealt interrupter (GF) qutizt: L0 BA G 2355.00 25500
-Rewiove andreplace damaged GFI
Cloget. . < Ve ug S # o R
DESCRIPTION QTY UNTT
DOORS o
156. Bifold cioset door: 66"'380" LOOEA @ 382:50 38250
157. Puint goof/windosy trim & iamb - Large - 2 coats fper side) 200 BEA @ 8075 181.50
BOPEN S I R
BESCRIP] TON. QTY. UNFT TOTAL
HAND RAIL-/ GUARD RAIL B
“158. Deck guerd il - reated himber 10.00 LF @ 10.63 106,30
‘Debits Regigval.” T
DESCRIFTION. i QTY
DEBRIS REMOVAL :
159, Dumpster load - Approx. 30 yards, 5-7 tons of débris LOU EA@ 892.5 892.50.
160, Landfill-fees - (pér ton) 100 EA @ 425 29750

TOTA

o1y UNIT

161, Mald Retiediation - Clean and remove molg from exisfing surfares: 360715 SF @ 128 4,617.19
MISCEELANEOUS: o
Superyising 2,640,006
-Shipping/Delivery L,750.60
Insiranie 190.00
Other Misc. Exps : 337.50°
491736
GRAND TOTAL 223,760.86

SIGNATURES:




Appendix C

Tier II: Site-Specific Environmental Assessment

Tier Il Completion Date: |3/11/2021 Application Case #: VI-HRR-00150
Testing Completion Date: Date Review Initiated: 10/30/2020
Inspector Name; Reviewer Name: Nadalie Joseph

Name of Program: Virgin Islands Housing Finance Authority Homeowner Reconstruction and Rehabilitation Program
Street Address: 22-21 & 22-22A Estate Contant

Subdistrict:

1- Charlotte Amalie

Property ID:

105202052100

USVI Island:

St. Thomas

Year Built:

1993

GPS Coordinates (Lat/Long): 18.34203, -64.952684

time of inspection.

The following environmental mitigation measures and conditions shall be complied with for the proposed project:
1. Contamination and Toxic Substances

All homes are assumed to have mold. Construction contractors will be tasked with identifying and
cleaning mold during the construction phase of the project. The presence of mold should be
documented using the Mold Inspection Document and returned to the Environmental Team prior to
close-out. If mold is found, an Air Quality Test will be required before close-out. If there is no mold
present, the Mold Inspection Document should be returned stating that mold was not found at the

Version 3: VIHFA CDBG-DR Tier 1l Checklist
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Appendix D _ Applicant No. VI-HRR-00150

- :
el VI Housing Finance Authority Case Status:
E NVI SION 3202 Demarara Plaza Suite 200 = St. Thomas, USVI 00802 0
Telephon 77 * Fax (340 3
TOMORROW COMNRITY DEVELOMMENT LOGK S 1SSTERRECOVERY (8601 o
APPLICANT FINISH SELECTION FORM .
VI-HRR-00150
Applicant #;
Denise Malone
Homeowner Name:
3/25/2021
Date:
Assigned Jo-Lique Margetson
Case Manager:

Note: Form is filled out by applicant’s assigned case manager. Homeowner will initial beside each section.

Exterior Design
_ . Color/Finish Applicant
Desctiption # Selection (i€ applicable) Eﬁﬁ 3
M Galvalume
Roetig O Galvanize @4
0 Deepest Aqua #30BG 33/207 — PPG-Glidden
Ext. Paint [0 Pelican Tan #8260-4 - Behr
O Citrus #360B-5 - Behr '
A Hampton Bay 1-Light Black Outdoor Wall
Lighting Lantern Sconce _ ) @
O Hampton Bay 1-Light Brushed Nickel Outdoor
Cottage Wall Lantern Sconce
[0 Brushed Nickel
0 Hampton Bay — Wited Lighted Doorbell Push O gizc::zrtanean
Button O Black
Dootbell O Antique Gold
00 Hampton Bay — Wired Dootbell Push Button in
Meditetranean Bronze
00 Hampton Bay — Witeless Doorbell Push Button g gﬁl}i E’
O Leviton, Decora/GFCI 1-Gang Extra Heavy Duty
Raintight While-In-Use Device Mount, Vertical
Electrical Outlets with Lid, Clear
[0 Red Dot, Outdoor Weatherproof Round Cover
with 3 Holes - Bronze 2

EnVIsion Tomotrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
1



Applicant No. VI-HRR-00150

O Jeld Wen — 36’ x 80 Camber Mission T. op Prairie
B}d’med Steel Pre-hung w/ frame
Jeld Wen — 36° x 80 Oval Lite Blakely Primed Steel
Doos Pre-hung w/ frame '
O Masonite — 36’ x 80 Premium 6-panel primed Steel
Front Exterior Door
0 Masonite — 36’ x 80 Premium 6-panel unfinished
Fir Front Exterior Door
O Everbuilt 4’ Satin Nickle square — Corner Security
o Hinge
o O Feay Duty Anti-Theft Stainless Steel Security s
Entry Door Hinges w/ 1 or 2 studs & stud holes
O Nickel
O Lever Entry Door Lock Combo O ome
SRS E/é::;knob & Single Cylinder Dead Bolt Combo rass -
[0 Bronze
Interior Design
- ; Color/Finish Applicant
Desssiption / Seietion (if applicable) Inpitials
"2 Smart White #730A-1 — Behr
Paint [ Fennell Seed #5330-4 — Behr
O Daybreak Sun #ECC-11-1 - Behr 4
Eryﬁe: '
\D/ White
, g ; . . . O Tan
Windows Air Master — Jalousie Awning Aluminum Window Gl @
Tinted
Masonite 30in. x 80in.
O Cheyenne 2-Panel Smooth Intetior Door
O Riverside 5-Panel Smooth Intetior Door
Doors O Winslow 3-Panel Smooth Interior Door R ot Ly*
Tnterior doors — O Smooth 2-Panel Square Smooth Interior Door *Select Models
Bedrooms, O Textured 2-Panel Arch Top Intetior Door O Right-Handed .
Bathrooms, Ete. O ILeft-Handed
JELD-WEN 30in. x 80in.
OO Avalon Primed Textured Interior Doot (Roor Ly*
O Colonist Primed Textured Interior Doof
O Continental Primed Smooth Interior Doog
Masonite
E:;;;:r doors— Ciosgr | &} 6-Panel Textured Bi-Fold Interior Doot O White
0O Plantation Full-louvered Bi-Fold Interior Door O Primed
O Half-louvered Bi-Fold Interior Doot |

EnVlIsion Tomotrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HRR-00150

Kwikset — Bed/Bath Knobs o Saﬂ‘n Chrome
O Polished Brass
O Tylo R
O Satin Nickel
O Polo ] At
Door Fixtures - Knobs O Cove O v uq‘fle .
| Defiant -Bed/Bath Knobs* B:“e;‘:“ —
- on
O Brandy Wine O Stainless Steel*
O Hartford
O Madsid O Aged Bronze*
0 Matte Black*
Flus emi-Flu oun
O 13in. Flush Mount Ceiling Light with Frosted Glass | [ Brushed Nickel
Shade — Commercial Flectric O Oil-Rubbed
0O Millbridge 1-Light Ceiling Semi-Flush Mount Light Bronze
Q/F‘)dure — Design House White
12in. 2 Light Flush Mount with Square White Glass | [1 Satin Nickel

Lighting — Ceiling
Lighting

— Progress Lighting
TP T
0 Good Lumen 1-Light Pendant with Clear Glass

Shade — Madison Avenue
O 1-Light Mini Pendant with Clear Glass Shade —

Home Decorators Collection
L 1-Light Mini Pendant with Frosted White Glass

Shade — Hampton Bay

0 Brushed Nickel

O Chrome

0 Matte Black

O Oil-Rubbed
Bronze

0O Hawkins — 44in. LED Ceiling Fan with Light —
Hampton Bay ;

O Oakhurst — 52in. LED Low Profile Ceiling Fan
with Light Kit — Hunter

O Merwry — 52in. Integrated LED Ceiling Fan with
Light Kit & Remote — Home Decorators

[0 Brushed Nickel

O Oil-Rubbed
Bronze

O New Bronze

O White

[0 Matte Black

Collection
1-Light Sconce with Frosted White Glass Shade —
Commercial Electric O Brushed Nickel
Lighting — Wall Ssonces 1-Light Wall Sconce with Frosted Glass Shade — O Rubbed
Hampton Bay Bronze —
Dakota, 1-Light Wall with Frosted Glass Shade — | [0 Satin Nickel
Hampton Bay
g/w/hjte
O Leviton — 1-Gang Midway Toggle Nylon Plate Teony
Electrical Fixtures — O Leviton—2-G bo T Nvion Plat O Gray
Light Switch Plates vion — 2-Gang Jumbo Toggle Nylon Plate 0O B
LI Leviton — Decora 1-Gang Midway Nylon Plate O TigeAlmond
O Black
L' Leviton — 1-Gang Midway Duplex Outlet Nylon
Electrical Fixtures — st %t A
Outlet Wall Plates | ' Leviton — 2-Gang Jumbo Nylon Outlet Wall Plate Ivory é
OO0 ZLeviton — 2-Gang Midway, 1-Toggle 1-Duplex O White

L

Combination Wall Plate

EnVIsion Tomottow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI HRR-00150

LI Daltile - Selwyn Bianco Calacatta — 12in. x 12in. ]

O Matazzi — Travisano Trevi — 12in. x 12in,

O TeAfficMASTER — Lismori Grigio — 12in. x 12in.
Tile b TrafficMASTER — Portland Stone Beige — 18in. x

; ; 18in.
Rewsthinx . g MST — Quebec Ivory - 18in. x 18in. @;
0 Daltile - Castleview Beige — 18in. x 18in.
O MSI - Metro Gris — 12in, x 24in.
L0 MSI— Metro Charcoal — 12in. x 24in.
O MST — Sedona — 12in. x 24in.
=] Armstrong — Stone Tan — Civic Square VCT —
12in. x 12in.
O Armstrong — Oyster White — Civic Square VCT' —
12in. x 12in.
O Armstrong - Imperial Textute — Civic Square
VCT — 12in. x 12in.
L' Armstrong — Field Gray — Civic Square VCT —
12in. x 12in,
O Atmstrong — Café Latte — Civic Square VCT —
12in. x 12in. I
O Armstrong — Blue/Gray — Civic Square VCT —
12in. x 12in.
O Atmstrong — Cottage Tan — Civic Square VCT —
12in. x 12in.
O Atmstrong — Teal — Civic Square VCT - 12in. x
12in.
O Asmstrong — Pusple Brown — Civic Square VCT —
12in. x 12in. )

Tile —
Vinyl Tiles
Floor Tile

|I£itchen Design

O Garrido Bros. and Co. — San Juan Series —pvC | o White

Cabinets h Density Foamboard Cabinets g glf;};(
Wall Cabinsts Hampton Bay — Hampton — Pre-Assembled

; O
*
Cabinets D)(;d _—

O Garrido Bros. and Co. — San Juan Seties — PVC O White

Cabinets igh Density Foamboard Cabinets EE]' g’;ﬂy _
Base Cabinets \,E)anpton Bay — Hampton — Pre-Assembled M
Cognac

Cabinets*

Single Bowl
O Kohler — Verse Drop-in Stainless Stecl 33in. 4
Hole Single Bowl Kitchen Sink

O Kohler — Verse Drop-in Stainless Steel 33in. 1.

ik Hole Single Bowl Kitchen Sink @_

Double Bowl
Glaciet Bay — Drop-in Stainless Steel 33in. 4-Hole
Double Bowl Kitchen Sink

O Glacier Bay — All-in-One Drop in Stainless Steel
33in. 4-Hole Double Bowl Kitchen Sink N ]

L
CourrerOpS  — Sandehne @/

EnVision Tomorrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovety (CDBG-DR)
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Applicant No. VI-HRR-00150

Sink Faucets
Kitehen

Wgelta — Foundation Single-Handle Standard
Kitchen Faucet in Chrome
O Moer'— Adler Single-Handle Low Arc Standard
ffchen Faucet with Side Sprayet in Chrome
elta — Foundations 2-Handle Standard Kitchen
Faucet with Side Sprayer in Chrome

%

Bathroom Design
~at g

\J"Bogtz Industries — Aloha 60in, Rectangular Alcove
gﬁlg Bathtub

Haktob elta — Classic 400 60in. Rectangular Alcove
Bathtub
O Rectangle
O Square
. O Shower Base ] e Angle -
O Round
. O Chtome
O Curtain Rod O White -
Shower Head
O Delta — Foundations — Single-Handle 1-Spray
Shower Faucet
Bathroom Fixtutes Bathtub & Showet Faucet Combo
Bathiub & Shower | [ Delga — Foundations — Single-Handle 1-Spray @
ower Faucet
Glacier Bay — Aragon 3-Handle 1-Spray Tub and
Shower Faucet :
O Glacier Bay — Aragon 4in. Centerset Single-Handle
Bathroom Fixtures w-Atc Bathroom Faucet
Vanity Fancets 1/ Glacier Bay — Dorset 8in. Widespread 2-Handle
High Atc Bathroom Faucet
O White
O Washed Oak
. ’ O Traffle
% s O ElmSky
Glacier Bay Models — Sizes Range from 24in. — 37in, ) O Fim Bmber
Vaiity *¥¥Final selection will be based on $i%e and availability % O Jden Pecan
Chocolate
O Whitewashed
Oak
Double Vanity
00 _Glacier Bay — Lancaster — 60in. — White
0 Home Decorators Collection — 24 x 24 Tri-view
Mirror & Medicine Surface Mount Medicine Cabinet
Cabinet O Glacier Bay — 30 x 30 Frameless Tri-view Surface T
Mount Medicine Cabinet
O Glacier Bay — 2-Piece High Efficiency Single Flush
d Toilet
Toilet Glacier Bay — 2-Piece 1.1 GPF / 1.6 GPF High

Efficiency Dual Flush Complete Elongated Toilet
in White/ Seat Included

EnVIsion Tomottow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HRR-00150

Bathtoom Tiles

and Wall Tile
Home Decorators Collection — Nova Falls Gray
12in. x 24in. Porcelain Floor and Wall Tile

Daltile — Catalina Canyon Noce 12in. x 12in.
Porcelain Floor and Wall

MSI — Cancun Beige 12in. x 24in. Glazed
Ceramic Floor and Wall Tile
TrafficMASTER — Glennwood Fog (Gray) 7in. x
20in. Ceramic Floor and Wall ‘Tile

MSI — Quartzo Natural — 24in. x 24in. Glazed
Ceramic Floor and Wall Tile

MSI — Aspen Gris — 11in. x 18in. Glazed Ceramic
Floot and Wall Tile

TrafficMaster — Laguna Bay 12in. x 12in. Cream
Ceramic Floor and Wall Tile

Dalite — Glacier White 12in. x 12in. Ceramic Floor

Sets

Bathroom Accessory

Glacier Bay — Mandouti — 3-Piece Hardware Kit
Delta — Foundations 3

O Chrome
O Brushed Nickel

Lighting
Vanity Lighting

L

Hampton Bay - Ashhurst 3-Light Brushed Nickel
Vanity Light w/ Frosted Glass Shades

Hampton Bay - 3-Light Oil Rubbed Bronze Vanity
Light w/ Frosted Patterned Glass Shades
Hampton Bay — 4-Light Chrome Raceway Vanity
Light

DDDDDDDDL‘JUDDD

Room Type: 'f\_l)ed"'ﬂﬂ

[0 Half-louveted Bi-Fold Interior Doog

Frame:
O White
. ; : ; O Tan
Windows O Air Master — Jalousie Awning Aluminum Window Glass
O Clear
P O Tinted
Wm 30in. x 80in.
Cheyenne 2-Panel Smooth Interior Doot
O Riverside 5-Panel Smooth Intetior Doot

Doots O Winslow 3-Panel Smooth Interior Door (R or L)*

Interior doors — O Smooth 2-Panel Square Smooth Interior Doot *Select Models
Bedrooms, O Textured 2-Panel Arch Top Interior Door O Right-Handed
Bathrooms, Ete. [0 Left-Handed

JELD-WEN 30in. x 80in.
O Avalon Primed Textured Intetior Doot RorL)*
O Colonist Primed Textured Intetior Doos
00 Continental Primed Smooth Interior Doof
Masonite
E‘;’:;; doors— Ciose | 6-Panel Textured Bi-Fold Tnterior Door O White
O Plantation Full-louvered Bi-Fold Interior Door O Primed

EnVIsion Tomotrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HRR 00150

Kwikset — Bed/Bath Knobs = e
O Ty s ass
O po iz O Satin Nickel
O Cove O Antique Brass
Door Fixtures - Kuabs | Defiant -Bed/Bath Knobg* . O ]\E::ne:an
onze
E]l Bmfi};:vme O Stainless Steel*
drid Aged Bronze*
| O Matte Black*
Flush i-Flush Mount Liohts
( O 13in. Flush Mount Ceiling Light with Frosted 2 ok
Glass Shade — Commercial Electric O OL‘:; e
N Millbridge I-Light Ceiling Semi-Flush Moust Light <t
Fixture — Design House 0 ij;p;:e
O 12in. 2 Light Flush Mount with Square White =B tei\r el
Glass — Progress Lighting -
nej ili igh
O Good Lumen 1-Light Pendant with Clear Glass = f{gﬁ;ﬁd
Shade — Madison Avenue 0 C‘Iin
Lighting — Cuiling O 1-Light Mini Pendant with Clear Glass Shade O O"E "
Lighting Home Decorators Collection O Oﬂt;: b]:t:d
L' 1-Light Mini Pendant with Frosted White Glass B S
Shade — Hampton Bay ;onze
j C%gg' ing Fans ;
r Hawkins — 44in, LED Ceiling Fan with Light — U/gi;;;:lmi
' Hampton Bay : :
O Oakhurst — 52in. LED Low Profile Ceiling Fan H g r’i i‘;bbed
with Light Kit — Hunter i
L' Merwty — 52in. Integrated LED Ceiling Fan with v
Light Kit & Remote — Home Decorators g ;\X,I/htlte Black
Collection e
O 1-Light Sconce with Frosted White Glass Shade — O Beushed
Commercial Electric Nickel
Lighting — Wall Sconcs 00 1-Light Wall Sconce with Frosted Glass Shade — O Rubbed
Hampton B?Y . Bronze
O Dakota, 1-Light Wall with Frosted Glass Shade — O Satia Nickel
Hampton Bay
O White
3 y O Ivory
Plectrical Fixturcs (| Lev%ton — 1-Gang Midway Toggle Nylon Plate ¥ Grap
T ight Switch Plares | 3 Leviton — 2-Gang Jumbo Toggle Nylon Plate OB
“ O Leviton — Decora 1-Gang Midway Nylon Plate 0 IA'IgO}:r;&lmon d
O Black
O Leviton — 1-Gang Midway Duplex Outlet Nylon
St | Wall Plate O Light Almond
L Watpine | D Leviton — 2-Gang Jumbo Nylon Outlet Wall Plate | O Ivory
O Leviton — 2-Gang Midway, 1-Toggle 1-Duplex O White
Combination Wall Plate .

EnVlsion Tomotrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HR R-00150

Room Type:
- Frame: ]
O White
: - . . . O Tan
Windows O Air Master — Jalousie Awning Aluminum Window « Glass
O Clear
0 Tinted
Masonite 30in. x 80in.
| O Cheyenne 2-Panel Smooth Interior Doog
[l Riverside 5-Panel Smooth Interior Door

Doors O Winslow 3-Panel Smooth Intetior Door R orLy*

Interior daors — O Smooth 2-Panel Squate Smooth Interior Door *Select Models
Bedrooms, O Textured 2-Panel Arch Top Intetior Door O Right-Handed
Bathrooms, Ezz, ! O Left-Handed

JELD-WEN 30in. x 80in.
O Avalon Primed Textured Intetior Doo R or L)*
[0 Colonist Primed Textuted Interior Door
0 Continental Primed Smooth Interior Door
Masonite
Doors O 6-Panel Textured Bi-Fold Intetior Door O Whit
Tnterior doors — Closet O Plantation Full-louvered Bi-Fold Interior Door O Ps N 4
00 Halflouvered Bi-Fold Intetior Door S
Kwikset — Bed/Bath Knobs Ol Satin Chrome
O Tyl O Polished Brass
Y [ Satin Nickel
O Polo ;
O Antique Brass
Door Fixtures - Kuobs L Cove [0 Venetian
Defiant -Bed/Bath Knobs*
O Brandy Wine e
4 O Stainless Steel*
0O Hartford 0 4 %
O Madsid Aged Bronze
O Matte Black*
Flush & Semi-Flush Mount Lights O Brushed
O 13in. Flush Mount Ceiling Light with Frosted :
L ; Nickel
Glass Shade — Commetcial Electric 0 Oil-Rubbed
O Millbridge 1-Light Ceiling Semi-Flush Mouat Light Brcass
Fixture — Design House O White
O 12in. 2 Light Flush Mount with Square White -
_—r o e OO0 Satin Nickel
Lighting — Ceiling Glass — Progress Lighting:
Lighting Hanging Ceiling Lights
O Good Lumen 1-Light Pendant with Clear Glass | o Drushed
3 Nickel
Shade — Madison Avenue B chiice
O 1-Light Mini Pendant with Clear Glass Shade —
5 O Matte Black
Home Decorators Collection O Oil-Rubbed
O 1-Light Mini Pendant with Frosted White Glass Bn::nzlé =

Shade — Hampton Bay

EnVlsion Tomotrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HR R-00150

||:| gF_s . 0 o 0 Brushed
Hawkins — 44in. LED Ceiling Fan with Light — Nickel
Hampton Bay ;
O Oakhurst — 52in. LED Low Profile Ceiling Fan = g lk-Rubhed
g : ronze
with Light Kit — Hunter F Brew Broesa
O Merwry — 52in. Integrated LED Ceiling Fan with O Whi
Light Kit & Remote — Home Decorato e
s ® O Matte Black
Collection 3
1-Light Sc‘once w:lt!:l. Frosted White Glass Shade — O Brsshed
Commercial Electric Nickel
Lighting — Wall Seoncas L) 1-Light Wall Sconce with Frosted Glass Shade — O Rubbed
Hampton Bay Br
O Dakota, 1-Light Wall with Frosted Glass Shade — CF Bt o g
Hampton Bay At Bk
O White
T g Leviton — 1-Gang Midway Toggle Nylon Plate g g’:a?’
Light Switoh Plates Lev?.ton — 2-Gang Jumbo Toggle Nylon Plate g e
[l Leviton — Decora 1-Gang Midway Nylon Plate O Lighe Mo
0 Black
L Leviton — 1-Gang Midway Duplex Outlet Nylon
g Wall Plate O Light Almond
Elecg;i rFl;ﬂt;}r;jg;‘r L' Leviton — 2-Gang Jumbo Nylon Outlet Wall Plate O Ivory
O Leviton — 2-Gang Midway, 1-Toggle 1-Duplex O White
Combination Wall Plate
Room Type:
[ Frame:
O White
. " . 5 . ' O Tan
Windows O Air Master — Jalousie Awning Aluminum Window Glass
O Clear
O Tinted
Masonite 30in. x 80in.
O Cheyenne 2-Panel Smooth Intetior Door
O Riverside 5-Panel Smooth Interior Doos

Doors O Winslow 3-Panel Smooth Interiot Doot (R or Ly*

Interior deors — O Smooth 2-Panel Square Smooth Interior Door *Select Models
Bedrooms, 00 Textured 2-Panel Atch Top Intetior Door O Right-Handed
Bathrooms, Ete. O Left-Handed

JELD-WEN 30in. x 80in,
O Avalon Primed Textured Interior Door RorL)*
O Colonist Primed Textured Interior Door
O Continental Pimed Smooth Interior Doog
Masonite
2?;;;? o — i 0O 6-Panel Textured Bi-Fold Interior Doo O White
O Plantation Full-louvered Bi-Fold Interior Door O Primed
O Half-louvered Bi-Fold Interior Doot

EnVlsion Tomorrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI- HRR-00150

Combination Wall Plate

- :
Kwikset — Bed/Bath Knobs g ?’Z?:slhc};::gmes ]
ed Bras
g gﬁz O Satin Nickel
_ [l s O Antique Brass
Pooromea- Xkt | rremant-Bed/Bnth Ksgiis® s o ot
e
g gm?}’fm O Stainless Steel*
0 M:,Icltri(Zir O Aged Bronze*
00 Matte Black*
Flush & Semi-Flush Mount Lights
O 13in. Flush Mount Ceiling Light with Frosted D g’f‘i};fd
Glass Shade — Commetcial Electric O O;I Rubbed
N Millbridge 1-Light Ceiling Semi-Flush Mount Lighe —
Fixture — Design House 0 vérlopze
O 12in. 2 Light Flush Mount with Square White O Sutn Nickel
Glass — Progress Lighting 0 N
[0 Good Lumen 1-Light Pendant with Clear Glass = I]Zr.:liiz]ed
Shade — Madison Avenue 0 Cllx
Lighting — Ceiling O 1-Light Mini Pendant with Clear Glass Shade — O “"“‘B"l i
Lighting Home Decorators Collection B oieii #
O 1-Light Mini Pendant with Frosted White Glass B
Shade — Hampton Bay ronze
Ceiling Fans
O Hawkins — 44in. LED Ceiling Fan with Light— | 11 o
Hatifitor Bay ' O Oil-Rubbed
O Oakhurst — 52in. LED Low Profile Ceiling Fan Broiie
with Light Kit — Hunter H N Bionse
O Merwry - 52in. Integrated LED Ceiling Fan with - Wh‘; .
Light Kit & Remote — Home Decorators
Collection [0 Matte Black
‘ 1-Light Sconce with Frosted White Glass Shade —
Commercial Electric B ﬁrizzge‘i
Lkt~ 1Pl Sanisis O 1-Light Wall Sconce with Frosted Glass Shade — O Rubbed
[ Hampton Bay Bronge
O Dakota, 1-Light Wall with Frosted Glass Shade — O Satin Nickel
] Hampton Bay <
O White
; . O Ivory
St Bl O Lev*llton — 1-Gang Midway Toggle Nylon Plate O Gy
Light Switch Plates | 3 Leviton — 2-Gang Jumbo Toggle Nylon Plate O Be
. O Leviton — Decora 1-Gang Midway Nylon Plate O Li;h\anlmon d
O Black
Leviton — 1-Gang Midway Duplex Outlet Nylon
Blectsical Fi Wall Plate O Light Almond
- Paipias | O Leviton — 2-Gang Jumbo Nylon Outlet Wall Plate | O Ivoty
O Leviton — 2-Gang Midway, 1-Toggle 1-Duplex O White

EnVIsion Tomorrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HRR-00150

Room Type:
Frame:
O White
: . ; ; . O Tan
Windows O Air Master — Jalousie Awning Aluminum Window Glass
O Clear
O Tinted
Masonite 30in. x 80in.
O Cheyenne 2-Panel Smooth Intetior Doot
0 Riverside 5-Panel Smooth Interior Door
Doors O Winslow 3-Panel Smooth Intetior Doot (R or L)*
Interior doors — O Smooth 2-Panel Square Smooth Interior Door *Select Models
Bedrooms, [l Textured 2-Panel Arch Top Interior Doot O Right-Handed

Batbrooms, Ere.

JELD-WEN 30in. x 80in.

0 Avalon Primed Textured Interior Door (R or L)*
O Colonist Pritmed Textured Interior Doot

O Continental Primed Smooth Interior Door

O Left-Handed

Doors

Masonite

Shade — Hampton Bay

T ol — Gt O 6-Panel Textured Bi-Fold Interior Doot [0 White
- =T O Plantation Full-louvered Bi-Fold Intetior Door [0 Primed
O Half-louvered Bi-Fold Interior Doos
Kwikset — Bed/Bath Knobs D) Satin Chrome
O Tvlo O Polished Brass
y [0 Satin Nickel
O Polo :
0 0 Antique Brass
Door Fixtures - Knobs Cove O Venetian
Defiant -Bed/Bath Knohs*
O Brandy Wine B
I Stainless Steel*
O Hartford .
O Madsd 0 Aged Bronze
| [0 Matte Black*
lush i-Fl unt
13in. Flush Mount Ceiling Light with Frosted L Brushed
! i Nickel
Glass Shade — Commercial Electric O Oil-Rubbed
O Millbridge 1-Light Ceiling Semi-Flush Mount Light ————
Fixture — Design House O White
12in. 2 Light Flush Mount with Square White O Satin Nickel
Lighting — Ceifing Glass — Progress Lighting
Lighting anoi eiling Ligh
O Good Lumen 1-Light Pendant with Clear Glass 2 Simgied
3 Nickel
Shade — Madison Avenue O Che
1-Light Mini Pendant with Clear Glass Shade — e
? [0 Matte Black
Home Decorators Collection O Oil-Rubbed
O 1-Light Mini Pendant with Frosted White Glass Brc;nzll €

EnVIsion Tomorrow * VI Housing Finance Authority

Community Development Block Grant -Disastet Recovery (CDBG-DR)
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Applicant No. VI-FHIRR-00150

Ceiling Fans

—

Bathrooms, Ete.

[0 Textured 2-Panel Arch Top Interior Door
JELD-WEN 30in. x 80in.

0 Avalon Primed Textured Interior Door (R or Ly*
O Colonist Primed Textured Interior Doot

[0 Continental Primed Smooth Interior Doot

O Havkins —44in. LED Ceiling Fan with Light— | T Brushed
Hampton Bay O Oil-Rubbed
O Oakhurst — 52in. LED Low Profile Ceiling Fan B —be
i ; ronze
with Light Kit — Hunter B e Bronse
O Merwry — 52in. Integrated LED Ceiling Fan with O Whi
: ] te
Light Kit & Remote — Home Decoratots O Matte Black
Collection 5
(I:—Light Sc_once w1th Fmsted White Glass Shade — O Brashed
ommercial Flectric Nickel
Lighting — Wall Sconces 1-Light Wall Sconce with Frosted Glass Shade — O Rubbed
S B?Y ; Bronze
O Eakota, 1-Light Wall with Frosted Glass Shade — O Satin Nickel
ampton Bay
O White
Electrical Fixures g Leviton — 1-Gang Midway Toggle Niylon Plate Ell g:ar;
Light Switch Plates Lew_ton — 2-Gang Jumbo Togg]e Nylon Plate O Brown
O Leviton — Decora 1-Gang Midway Nylon Plate O Light Almond
O Black
O Leviton — 1-Gang Midway Duplex Outlet Nylon
Filpeieal Fiissies - Wall Plate O Light Almond
Outht Wall Plates | 5 Leviton — 2-Gang Jumbo Nylon Outlet Wall Plate | [J Ivory
O Leviton — 2-Gang Midway, 1-Toggle 1-Duplex O White
Combinaton Wall Plate
Room Type:
Frame:
O White
Windows O Air Master — Jalousie Awning Aluminum Window L Te
3 Glass
O Clear
Bl Tinted
Masonite 30in. x 80in.
[0 Cheyenne 2-Panel Smooth Interior Door
— [ Riverside 5-Panel Smooth Interior Doot
QL . . &
s~ | ) WS o Do (013 | et
Bedroorns, 1 O Right-Handed

O Left-Handed

Doors
Tnterior doors — Closet

Masonite

O 6-Panel Textured Bi-Fold Interior Door

O Plantation Full-louvered Bi-Fold Interior Doo
O Half-louvered Bi-Fold Interior Door

O White
0 Primed

EnVIsion Tomorrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Applicant No. VI-HRR-00150

Kwikset - Bed/Bath Knobs = o 1
O T olished Brass
O P O Satin Nickel
B Cove OO0 Antique Brass
Door Fixtures - Knobs Defiant -Bed/Bath Knobs* O ;frenetlan
. - onze
g IB{rand:—g; c\]Wme O Stainless Steel*
O Madsid O Aged Bronze*
O Matte Black*
ush & i-Flus unt Lights
13in. Flush Mount Ceiling Light with Frosted = e
Glass Shade — Commetcial Electric O o ﬂcR bbed
O Millbridge 1-Light Ceiling Semi-Flush Mount Light Y
Fixture — Design House 0 WEEJ.I:ZE
12in. 2 Light Flush Mount with Square White O Sec EN 54
Glass — Progress Lighting Ao
O Good Lumen 1-Light Pendant with Clear Glass 2 fq’,“f{];led
Shade —Madison Avenue . C}ll(;
Lighting — Ceiling O 1-Light Mini Pendant with Clear Glass Shade — O M tct)mgl K
Lighting Home Decorators Collection O Oij }f bgc 4
0 1-Light Mini Pendant with Frosted White Glass B rubbe
Shade — Hampton Bay S
Ceiling Fans
O Hawkins — 44in. LED Ceiling Fan with Light - = Eﬁl‘i‘f‘i
Hampton Bay ; :
; : - d
O Oakhutst— 52in. LED Low Profile Ceiling Fan | g:i I]}Z“ebbe
with Light Kit — Hunter [1 New Bronze
0 Merwry — 52in. Integrated LED Ceiling Fan with O Whi
. : * te
Light Kit & Remote — Home Decotators O Matte Black
Collection cas
O 1-Light Sc‘once W‘lth Frosted White Glass Shade — O et
Commercial Electric Nickel
Lighting — Wall Sconces 1-Light Wall Sconce with Frosted Glass Shade — O Rubbed
Hampton Bay —
O Dakota, 1-Light Wall with Frosted Glass Shade — O Satin Nickel
Hampton Bay
[0 White
. ; O Ivory
Elsetiod Fitises S ch%ton — 1-Gang Midway Toggle Nylon Plate O Gy
: ; Leviton — 2-Gang Jumbo Toggle Nylon Plate
Light Switch Plates O Levi = 1 Grarz s 15155 B O Brown
eviton — Decora 1-Gang Midway Nylon Plate [0 Tiokt Aliwsd
[0 Black
O Teviton — 1-Gang Midway Duplex Outlet Nylon
Electrical Fi Wall Plate O Light Almond
ecté):t: o ;:;;l;f O Leviton — 2-Gang Jumbo Nylon Qutlet Wall Plate | [ Ivory
L Leviton — 2-Gang Midway, 1-Toggle 1-Duplex O White

Combination Wall Plate

EnVIsion Tomorrow * VI Housing Finance Authotity

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Bathroom Design #2

—

Applicant No. VI-HRR-00150

i White/ Seat Included

00 Bootz Industries — Aloha 60in. Rectangular Alcove
Soaking Bathtub
Bathib O Delta — Classic 400 60in. Rectangular Alcove !
Bathtub
[0 Rectangle
0 Square
. 0 Shower Base O 1\?30_ Angle
ower
[0 Round
. O Chrome
[0 Curtain Rod O White o
Shower Head
[0 Delta — Foundations — Single-Handle 1-Spray
Shower Faucet
Bathroom Fixtures Bathtub & Shower Faucet Combo
Bathiub @ Shower | 1 Delta — Foundations — Single-Handle 1-Spray =t
Showet Faucet
O Glaciet Bay — Aragon 3-Handle 1-Spray Tub and
Shower Faucet
O Glacier Bay — Aragon 4in. Centerset Single-Handle
Bathroom Fixtures Low-Arc Bathroom Faucet
Vanity Fancets [0 Glacier Bay — Dorset 8in. Widespread 2-Handle S
High Arc Bathroom Faucet
O White
0 Washed Oak
Single Vanity _ g Eﬁﬂsiy
O Glacier Bay Models — Sizes Range from 24in — 37, ) O Elm Ember
Vasity ok ipal selection will be based on size and availability* ¥ O Golden Pecan o
O Chocolate
[0 Whitewashed
Oak
Double Vanity
[0 Glacier Bay — Lancaster — 60in. — White
O Home Decorators Collection —24 x 24 Tri-view
Mitrror & Medicine Sutface Mount Medicine Cabinet
Cabinet O Glacier Bay —30 = 30 Frameless Tti-view Surface —_
Mount Medicine Cabinet
00 Glacier Bay — 2-Piece High Efficlency Single Flush
Round Toilet
Toilet O Glacier Bay — 2-Piece 1.1 GPF/ 1.6 GPF High
Efficiency Dual Flush Complete Elongated Toilet

EnVision Tomorrow * VI Housing Finance Authority

Community Development Block Grant

-Disastet Recovery (CDBG-DR)
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Applicant No. VI-HRR-00150

Bathroom Tiles

Dalite — Glacier White 12in. x 12in. Ceramic Floor
and Wall Tile
Home Decorators Collection — Nova Falls Gray
12in. x 24in. Porcelain Floot and Wall Tile

Daltile — Catalina Canyon Noce 12in. x 12in.
Porcelain Floor and Wall
MSI — Cancun Beige 12in. x 24in. Glazed
Ceramic Floor and Wall Tile
TrafficMASTER — Glennwood Fog (Gray) 7in. x
20in. Ceramic Floor and Wall Tile
MSI - Quartzo Natural — 24in. x 24in. Glazed
Ceramic Floor and Wall Tile
MST — Aspen Gris — 11in. x 18in. Glazed Ceramic
Floor and Wall Tile
TrafficMaster — Laguna Bay 12in. x 12in. Cream
Ceramic Floor and Wall Tile

Bathroom Accessory
Sets

Glacier Bay — Mandouri — 3-Piece Hardware Kit
Delta — Foundations 3

O Chrome
[0 Brushed Nickel —

Lighting
Vanity Lighting

O 0 O00 O O oo oo g o

Hampton Bay - Ashhurst 3-Light Brushed Nickel
Vanity Light w/ Frosted Glass Shades

Hampton Bay — 3-Light Oil Rubbed Bronze Vanity
Light w/ Frosted Patterned Glass Shades
Hampton Bay — 4-Light Chrome Raceway Vanity

Light

Additional Notes:

Signed:

Case Manager

Printed Name: Af.msc f Mow ane

7

Date: MW .;-Fié' 075‘792/ Date: 5])_3."]

Printed Name: (fb“'\\ Q i N’\ o 3:’.:htn
\

200

EnVIsion Tomorrow * VI Housing Finance Authority

Community Development Block Grant -Disaster Recovery (CDBG-DR)
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Virgin Islands Housing Finance Authority

Community Development Block Grant - Disaster Recovery Program
3202 Demara Plaza Suite 200 e St. Thomas, USVI 00802

Telephone (340) 777-4432 « Fax (340) 775-7913

Check one: New Revision (If revision, complete revision number and date) = LMI UN
Revision Number: | |Revision Date: | FORM: CDBGDR-CBDGT-05-11-20

Client Name: Denise Malone CDBG-DR Grant

Property Address 22-21 & 22-22A Estate Contant Client Number: VI-HRR-00150
Island: St.Thomas Start Date:

Units: 1 |  MaxAward |3 250,000.00 | |Estimated End Date:

 NwoConstructinic | | | |" x  HRRP-Housing Reconstruction and Rehab Program

RRRP-Rental Reconstruction and Rehab Program
Fitzgerald Grell Estimated Duration |

DOB $ - S - IS - |S -
Buy-In (Exceeds Cap) S - 1S - 1S - 1S - | -
Buy-In (Associated Fees) S - ]S - 1S - 1S - 1S -
| Total Escrow | $ - |8 - |8 - s - s -

Construction S 223,760.86 | $ - S - S - S 223,760.86
Environmental Remediation (Asbestos/Lead) S - S - S - S - S -

| Total Direct Cost | $ 223,760.86 | $ - IS - s - IS 223,760.86 |

[ Mobilization [$ 22,376.09 | $ B B - [$ 22,376.09 |

Construction - Architectural Drawings S 1,960.00 | S - S - S - S 1,960.00
Construction - Permitting and Fees S 677.45 | S - S - S - S 677.45
Environmental - Assessments (Multi-family) S - S - S - S - S -
Environmental - Testing S - S - $ - $ -
Environmental - Clearence S - ]S - |s - 1S - | -
Relocation - Rent Delta S - ]S - |s - | - | -
Relocation - Moving S - S - S - S - S -
Relocation - Storage S - ]S - 1S - | - | -
Relocation - Associated Fees S - S - $ - $ - $ -
Affordability Period - Recordation Fees S - S - S - $ - $ -
Legal Fees (Heirship) $ - 1S - 1S - 1S - ]S -
| Total Activity Delivery Cost | $ 2,637.45 [ $ - | - |s - |$ 2,637.45 |
| TOTAL Project Cost | $ 226,398.31 | § R I3 R 226,398.31 |

TOTAL | $ 226,398.31 | $ - S - S - S 226,398.31




Virgin Islands Housing Finance Authority
Community Development Block Grant - Disaster Recovery Program

3202 Demara Plaza Suite 200 e St. Thomas, USVI 00802 ‘ L I E N I B U D G E I F O R NI
Telephone (340) 777-4432 o Fax (340) 775-7913

SECTION V: Comments
Program Manager:lGregory Miller |
Print Name
Signature: Mﬂm Date: 10/20/2022
' v
Director of Programs:l Ann Hanlev |
Print Name

Signature: %@MJ% Date: 10/20/22
\




Virgin Islands Housing Finance Authority e

Envision Tomorrow Program rékn‘géégww

Gntes We Bad USV

Mobilization Payment Detail Sheet

Payment # 1
App ID: VI-HRR-00150 Site Address: |22-21 +22-22 A Contant 7BA Southside Qtrs
Contractor: |NUVO Construction Owner Name: |Denise Malone
Proj. Mngr: Const. Start Date: End Date: |
Const. Mngr: |Fitzgerald Grell Contract Amount: | $ 223,760.86
Date: |9/20/2022

Mobilization Payment
A. Original Contract Amount $ 223,760.86
B. Mobilization Payment (10%) $ 22,376.09
C. Ballance Remaining $ 201,384.77

Certification of Construction Contractor

According to the best of my knowledge and belief, | certify that (1) all items and amounts shown on this monthly payment request are correct, (2) all work has
been performed, (3) materials have been supplied in full accordance with the Terms and Conditions of the Builder Contract/Agreement between the contractor
listed above and the Virgin Islands Housing Finance Authority - CDBG-DR, and (4) that no part of the "Balance Due This Payment" has been received.

(Authorized Representative Name)

Title: \M\(ﬂdn% N\@‘(\m | e Salx |2D2 %

)

Construction Manager's Certificate for Payment

In accordance with the Contract Documents, based on on-site observations and the date comprising this application, the Construction Manager certifies to
VIHFA that to the best of the our knowledge, information and belief, the Work has progressed as indicated, the quality of the Work is in accordance with the
Contract Documents, and the Contractor is entitled to payment of the AMOUNT CERTIFIED.

Project Manager:

By: Date:

[VIHFA Construction Manager:

oy, FAFgerald Ugw// bate; 09/26/2020

' FizgeGR Grel

s

[VIHFA Senior Manager of Construction Operations/Senior Construction Manager:

By:_Cynthia Allen bae. | 9-28.2022
(Print & Sign)

CDBG-DR Envision HRR/ RRR Program Manager:

By: M A Mo pate: ____9/28/2022

(Print & Sign).




CDBG-DR Director of Programs:

(Print & Sign) — =

Date: __Sep 28, 2022

By: Ann Hanley /- ‘\__Mg;%\f
\/

CDRO:

By:
(Print & Sign)

Date: September 30, 2022

[VIHFA Executive Director:

By:
(Print & Sign)

Date:

Note regarding the highest level of signature required:

Payments less than or equal to $2,000 must be signed by the Director of Programs.
Payments less than or equal to $50,000 must be signed by the CDRO.

Payments above $50,000 must be signed by the Executive Director.




